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5/2/2/1-CRDP 0002 (2020/2021)  
 
APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER IN CONSORTIUM / MULTI-
DISCIPLINARY CONSISTING OF ARCHITECTURAL, CIVIL, STRUCTURAL, MECHANICAL, 
ELECTRICAL AND QUANTITY SURVEYING SERVICES FOR THE PROJECT: DEVELOPMENT 
OF INFRASTRUCTURE AND EXTERNAL SERVICES FOR TARLTON FARMER PRODUCTION 
SUPPORT UNIT (FPSU) IN THE MOGALE CITY LOCAL MUNICIPALITY, WESTRAND DISTRICT 
IN GAUTENG PROVINCE. 

 
THERE WILL BE A NON-COMPULSORY VIRTUAL BRIEFING SESSION AS FOLLOWS: 
 
A NON-COMPULSORY VIRTUAL TENDER CLARIFICATION MEETING will be held on WEDNESDAY, 10 

MARCH 2021 at 11h00.  

There will be a Non-compulsory virtual briefing session. The link will be made available on the tender 

document that will be published on the Departmental website and National Treasury e-Portal; it can 

also be requested from this email: Gobusamang.Sekwale@dalrrd.gov.za / 

Rashida.Goolam@drdlr.gov.za / Matome.Mokala@drdlr.gov.za   

LINK:  

https://teams.microsoft.com/l/meetup-

join/19%3ameeting_N2MzYTRkZDUtMTRjMC00MzRjLTg0NjYtODI3ZGUxYjhiNTg5%40thread.v2/

0?context=%7b%22Tid%22%3a%221f792a35-02a7-4e3e-9e7a-

ff40ae390cb6%22%2c%22Oid%22%3a%22d3a919ff-d8a9-40da-b50e-d3327b0ec618%22%7d 

 

CLOSING DATE: TUESDAY, 23 MARCH 2021 AT 11:00 

  
ENQUIRIES – TECHNICAL RELATED: 

 
Mr Gabriel Tharaga/ Ms. Kgaugelo Moreroa  
Tel: 012 337 3751 / 3698        Cell: 082 970 2027 / 071 878 8524 
Email: Gabriel.Tharaga@drdlr.gov.za; Kgaugelo.Moreroa@drdlr.gov.za 

          
FOR BID RELATED ENQUIRIES, CONTACT:  

Mr GI Sekwale/Ms R Goolam 
Cell:Rashida Goolam: 079 529 4070 
Tel: 012 312 9876/8369 
 
E-mail: Gobusamang.sekwale@drdlr.gov.za; or Rashida.goolam@drdlr.gov.za 

 

NB:  SERVICE PROVIDERS MUST INDICATE BY A TIK WHETHER THEY ARE TENDERING IN 
CONSORTIUM OR MULTI DISCIPLINARY. 

 

MULTI DISCIPLINARY  JOINT VENTURE  CONSORTIUM  
 
 

TECHNICAL PROPOSAL – PART 1  
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LA 1.1 
 

 
Chief Directorate: Supply Chain and Management Services: Sub-Directorate: Demand and Acquisition Management 
Services:  Enquiries:  Ms Rashida Goolam: Tel: (012) 312 8369/ 079 529 4070 
 

YOU ARE HEREBY INVITED TO BID TO THE DEPARTMENT OF AGRICULTURE, LAND 
REFORM AND RURAL DEVELOPMENT  
_____________________________________________________________________________ 
BID NUMBER:  5/2/2/1-CRDP 0002 (2020/2021)  
CLOSING TIME:  11H00                                        CLOSING DATE: TUESDAY, 23 MARCH 2021 
 

 
BIDS RECEIVED AFTER THE CLOSING TIME AND DATE AS A RULE WILL NOT BE 
ACCEPTED FOR CONSIDERATION 

______________________________________________________________________ 
 

1. Kindly furnish us with a bid for services shown on the attached forms. 
 

2. Attached please find the Standard Professional Services Contract (July 2009), 
Authority to sign the Standard Bidding Documents (SBD) on behalf of an entity, Authority 
of Signatory, SBD1, SBD 2, SBD 3.3, SBD4, SBD 5, SBD6.1, SBD 8, SBD9 , Credit 
Instruction forms, terms of reference, Architect - Framework for the Professional Fees 
Guideline published by the Council in Board Notice 122 of 2015, Engineering services - 
2016 NDPW, Quantity Surveying - The 2015 Guideline Tariff of Professional fees was 
published as Board Notice 170 of 2015 in Government Gazette No 39134 of 28 August 
2015  

 
3. Bidders must ensure that they register with the National Treasury Central Supplier 

Database (CSD) and attach/provide the reference numbers on the SBD 1 form of the bid 
document. 

 
4. If you are a sole agent or sole supplier you should indicate your market price after 

discount to your other clients or if that is not possible your percentage net profit before 
tax, in order to decide whether the price quoted is fair and reasonable. 

 
5. The attached forms must be completed in detail and returned with your bid.   

 
 
Yours faithfully, 
 
 
SIGNED 
INFRASTRUCTURE PROCUREMENT UNIT 
DATE:  26 FEBRUARY 2020 



LA 1.3 

MAP TO BIDDER BOX (B BOX) 
 

CONTRACT NO.: 5/2/2/1 CRDP 0002 (2020/2021) 
 
CLOSING DATE: TUESDAY, 23 MARCH 2021 AT 11:00 

 
YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH 
AFRICA (DEPARTMENT OF AGRICULTURE, LAND REFORM AND RURAL DEVELOPMENT) 
 
BIDS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL AS A RULE NOT 
BE ACCEPTED FOR CONSIDERATION. 
 
THE SBD 1 FORM MUST BE SIGNED IN THE ORIGINAL AND WITH BLACK INK  
 
SUBMIT ALL BIDS ON THE OFFICIAL FORMS – DO NOT RETYPE. 

 
 

 
 

 

The Tender documents must be deposited in the 
box which is identified as the tender box of the: 

 
Department of Rural Development and Land 
Reform in  
THE OLD BUILDING 
184 JEFF MASEMOLA (FORMERLY JACOB 
MARE’ STREET), PRETORIA, 
0001 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE TENDER BOX OF THE OFFICE OF THE DEPARTMENT OF AGRICULTURE, LAND REFORM AND RURAL 
DEVELOPMENT IS OPEN 24 HOURS A DAY, 7 DAYS A WEEK. THE TENDER BOX WILL BE CLOSED AT 11H00 ON 23 
MARCH 2021 WHICH IS THE CLOSING TIME OF THE TENDER.   
 
 
TENDERERS SHOULD ENSURE THAT TENDERS ARE DELIVERED TIMEOUSLY TO THE CORRECT ADDRESS 
 
SUBMIT EACH TENDER IN A SEPARATE SEALED ENVELOPE  
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SBD1 

1 
 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: 5/2/2/1–CRDP 0002 (2020/2021) CLOSING DATE: Tuesday, 23 MARCH 2021 CLOSING TIME: 11:00 

DESCRIPTION 

APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER IN CONSORTIUM / MULTI-DISCIPLINARY CONSISTING OF 
ARCHITECTURAL, CIVIL, STRUCTURAL, MECHANICAL, ELECTRICAL AND QUANTITY SURVEYING SERVICES FOR THE 
PROJECT: DEVELOPMENT OF INFRASTRUCTURE AND EXTERNAL SERVICES FOR TARLTON FARMER PRODUCTION 
SUPPORT UNIT (FPSU) IN THE MOGALE CITY LOCAL MUNICIPALITY, WESTRAND DISTRICT IN GAUTENG PROVINCE. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
DEPARTMENT OF AGRICULTURE, LAND REFORM AND RURAL DEVELOPMENT 

184 JEFF MASEMOLA STREET 

PRETORIA 

0001 
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr GI Sekwale/ Ms R Goolam CONTACT PERSON 
Mr G Tharaga/ Ms. K Moreroa  
 

TELEPHONE NUMBER 012 312 9876/ 079 529 4070 TELEPHONE NUMBER 082 970 2027 / 071 878 8524 

FACSIMILE NUMBER 086 570 9467 FACSIMILE NUMBER  

E-MAIL ADDRESS 
Gobusamang.Sekwale@drdlr.gov.za/ 
Rashida.Goolam@drdlr.gov.za/  E-MAIL ADDRESS 

Gabriel.Tharaga@drdlr.gov.za; 
Kgaugelo.Moreroa@drdlr.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

B-BBEE STATUS 
LEVEL 
VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 

tel:012
mailto:Gobusamang.Sekwale@drdlr.gov.za/
mailto:Rashida.Goolam@drdlr.gov.za/
mailto:Gabriel.Tharaga@drdlr.gov.za
mailto:Kgaugelo.Moreroa@drdlr.gov.za
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2 
 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED 
IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, STANDARD PROFESSIONAL SERVICES CONTRACT (JULY 2009), AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE   
TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 

http://www.sars.gov.za/


LA.1.6 

AUTHORITY TO SIGN THE STANDARD BIDDING DOCUMENTS 
(SBD) ON BEHALF OF AN ENTITY. 

 
 

 

 

“Only authorized   signatories may sign the original and all copies of the tender 

offer where required. 

 

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be 

clearly stated. 

 

In case of a COMPANY submitting a tender, include a copy of a  resolution by 
its board of directors authorizing a director or other official of the company to 
sign the documents on behalf of the company. 
 
In the case of a CLOSED CORPORATION submitting a tender, include a copy 

of a resolution by its members authorizing a member   or   other   official   of   

the   corporation   to   sign   the documents on each member’s behalf. 

 

In the case of a PARTNERSHIP submitting a tender, all the partners shall  

sign the documents, unless one partner or a group of partners has been 

authorized to sign on behalf of each partner, in which case proof of such 

authorization shall be included in the Tender. 

 

In the case of a JOINT VENTURE submitting a tender, include a resolution of 

each company of the Joint Venture together with a resolution by its members 

authorizing a member of the Joint Venture to sign the documents on behalf of 

the Joint Venture.” 

 

Accept that failure to submit proof of Authorization to sign the tender shall 

result in a Tender Offer being regarded as non-responsive. 

 

 

 

 

 

 

 

 

 

 



LA.1.6 

AUTHORITY OF SIGNATORY 
 

Signatories for companies, closed corporations and partnerships must establish their 
authority BY ATTACHING TO THIS FORM, ON THEIR ORGANISATIONS’S 
LETTERHEAD STATIONERY, a copy of the relevant resolution by their Board of 
Directors, Members or Partners, duly signed and dated. 
 
An EXAMPLE is shown below for a COMPANY: 
 

MABEL HOUSE (Pty) Ltd 

By resolution of the Board of Directors taken on 20 May 2000, 
 

MR A.F JONES 
has been duly authorised to sign all documents in connection with 

 

Contract no CRDP 0006, and any contract which may arise there from, 

 

on behalf of Mabel House (Pty) Ltd. 
 

SIGNED ON BEHALF OF THE COMPANY: (Signature of Managing 

Director) 

 

IN HIS CAPACITY AS:     Managing Director 

 

DATE:        20 May 2000 

 

SIGNATURE OF SIGNATORY:   (Signature of A.F Jones) 
 

As witnesses: 

 

1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Signature of person authorised to sign the tender: . . . . . . . . . . . . . . . . . . .  

Date: . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 



SBD 2 
 

TAX CLEARANCE CERTIFICATE REQUIREMENTS 

 
It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet 
the bidder’s tax obligations. 
 
1 In order to meet this requirement bidders are required to complete in full the attached form TCC 001  

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax 
Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to submit 
bids. 

 
2 SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year 

from the date of approval.   
 
3 The original Tax Clearance Certificate must be submitted together with the bid.  Failure to submit the original 

and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax 
Clearance Certificate will not be acceptable. 

 
4 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 

Tax Clearance Certificate.  
 
5 Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch 

office nationally or on the website www.sars.gov.za.  
 
6 Applications for the Tax Clearance Certificates may also be made via eFiling.  In order to use this provision, 

taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za.  
 
 
 
 
 
 
 
 Jeyrel:\Mdk416-SBD2 tax clearance  

 
 



TCC 001  
TAX CLEARANCE

Application for a Tax Clearance 
Certificate

Name/Legal name
(Initials & Surname 
or registered name)

Surname

Particulars of applicant

Purpose

Particulars of representative (Public Officer/Trustee/Partner)

Trading name 
(if applicable)

First names

VAT registration no

Customs code

Income Tax ref no

Income Tax ref no

PAYE ref no

SDL ref no

UIF ref no

Page 1 of 2

ID/Passport no

ID/Passport no

Company/Close Corp. 
registered no

4

7

L

U

Telephone no

Telephone no

Physical address

Physical address

Postal address

E-mail address

E-mail address

Fax 
no

Fax 
no

C O D E

C O D E

N U M B E R

N U M B E R

C O D E

C O D E

N U M B E R

N U M B E R

If “Good standing”, please state the purpose of this application

Select the applicable option Tenders Good standing



Page 2 of 2

Particulars of the 3 largest contracts previously awarded

Particulars of tender (If applicable)

Audit

Date started

I the undersigned confirm that I require a Tax Clearance Certificate in respect of   Tenders    or   Goodstanding.

I hereby authorise and instruct                                                                                       to apply to and receive from 
SARS the applicable Tax Clearance Certificate on my/our behalf.

Appointment of representative/agent (Power of Attorney)

Date finalised Principal Contact person Telephone number Amount

Name of 
representative/ 
agent

Name of applicant/ 
Public Officer

Signature of representative/agent

Signature of applicant/Public Officer

Date

Date

Expected duration 
of the tender

Estimated Tender 
amount

Are you currently aware of any Audit investigation against you/the company?
If “YES” provide details

Tender number

R ,

year(s)

C C Y Y

C C Y Y

M M

M M

D D

D D

YES NO

Notes:

1. It is a serious offence to make a false declaration.

2. Section 75 of the Income Tax Act, 1962, states: Any person who

(a) fails or neglects to furnish, file or submit any return or document as and when required by or under this Act; or

(b) without just cause shown by him, refuses or neglects to-

(i) furnish, produce or make available any information, documents or things;

(ii) reply to or answer truly and fully, any questions put to him ...

As and when required in terms of this Act ... shall be guilty of an offence ...

3. SARS will, under no circumstances, issue a Tax Clearance Certificate unless this form is completed in full.

4. Your Tax Clearance Certificate will only be issued on presentation of your South African Identity Document or Passport (Foreigners only) 
as applicable.

Declaration

I declare that the information furnished in this application as well as any supporting documents is true and correct in every 
respect.



 

  

 
 SBD 4 

 
DECLARATION OF INTEREST 

 
1. Any legal person, including persons employed by the state¹, or persons having a kinship with persons 

employed by the state, including a blood relationship, may make an offer or offers in terms of this 
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal).  In view 
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
employed by the state, or to persons connected with or related to them, it is required that the bidder or 
his/her authorised representative declare his/her position in relation to the evaluating/adjudicating 
authority where-  

 
 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a relationship with 

persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where 
it is known that such a relationship exists between the person or persons for or on whose behalf 
the declarant acts and persons who are involved with the evaluation and or adjudication of the 
bid.  

 
2. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 
2.1 Full Name of bidder or his or her representative:  …………………………………………………………. 
 
2.2 Identity Number:  ………………………………………………………………………………………………… 
 
2.3 Position occupied in the Company (director, trustee, shareholder²):  …………………………………….. 
 
2.4 Company Registration Number:  ………………………………………………………………………..……. 
 
2.5 Tax Reference Number:  ………………………………………………………………………………….……… 
 
2.6 VAT Registration Number:  ………………………………………………………………………………....

   
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax 

reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3 
below. 

¹“State” means – 
               (a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of 

the Public Finance Management Act, 1999 (Act No. 1 of 1999); 
 (b) any municipality or municipal entity; 
 (c) provincial legislature; 
 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
  
²”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or 

business and exercises control over the enterprise.  

 



 

  

 
 
2.7  Are you or any person connected with the bidder           YES / NO 
       presently employed by the state? 
 
2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member:        ……....……………………………… 
Name of state institution at which you or the person  
connected to the bidder is employed :                 ……………………………………… 
Position occupied in the state institution:           ……………………………………… 
 
Any other particulars:    
……………………………………………………………… 
 

……………………………………………………………… 
……………………………………………………………… 

 
2.7.2 If you are presently employed by the state, did you obtain  YES / NO 

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attached proof of such authority to the bid  YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
  

……………………………………………………………………. 
……………………………………………………………………. 
……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /   YES / NO 
trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

………………………………………………………………….. 
…………………………………………………………………..  
…………………………………………………………………... 
 

2.9 Do you, or any person connected with the bidder, have YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 

 2.9.1If so, furnish particulars. 
 ……………………………………………………………... 



 

  

 …………………………………………………………..…. 
……………………………………………………………… 

 
2.10  Are you, or any person connected with the bidder,   YES/NO 

 aware of any relationship (family, friend, other) between  
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 

  
2.10.1 If so, furnish particulars. 

……………………………………………………………… 
……………………………………………………………… 
……………………………………………………………… 

 
2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 
……………………………………………………………………………. 
 

3 Full details of directors / trustees / members / shareholders. 
 

Full Name Identity 

Number 

Personal Tax 

Reference Number 

State Employee 

Number / Persal 

Number  

 

    

 

    

 

    

 

    

 

    

 

    

 

    

 

    

 

    

 



 

  

 
4 DECLARATION 

 
I, THE UNDERSIGNED (NAME)……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION 
PROVE TO BE FALSE.   
 
 
…………………………………..  ..……………………………………………   
 Signature                           Date 
 
…………………………………. ……………………………………………… 
 Position  Name of bidder 
 

May 2011 



 
            SBD 5  

This document must be signed and submitted together with your bid  
 

 
 

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 
 
INTRODUCTION 

 
The National Industrial Participation (NIP) Programme, which is applicable to all government 
procurement contracts that have an imported content, became effective on the 1 September 
1996.  The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997.  In 
terms of the Cabinet decision, all state and parastatal purchases / lease contracts (for goods, 
works and services) entered into after this date, are subject to the NIP requirements.  NIP is 
obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of 
the Department of Trade and Industry (DTI) is charged with the responsibility of administering 
the programme. 
 

1 PILLARS OF THE PROGRAMME 
 
1.1 The NIP obligation is benchmarked on the imported content of the contract.  Any 

contract having an imported content equal to or exceeding US$ 10 million or other 
currency equivalent to US$ 10 million will have a NIP obligation.  This threshold of 
US$ 10 million can be reached as follows: 

 
(a) Any single contract with imported content exceeding US$10 million. 

or 
(b) Multiple contracts for the same goods, works or services each with imported 

content exceeding US$3 million awarded to one seller over a 2 year period 
which in total exceeds US$10 million. 

or 
(c) A contract with a renewable option clause, where should the option be 

exercised the total value of the imported content will exceed US$10 million. 
or 

(d) Multiple suppliers of the same goods, works or services under the same 
contract, where the value of the imported content of each allocation is equal to 
or exceeds US$ 3 million worth of goods, works or services to the same 
government institution, which in total over a two (2) year period exceeds 
US$10 million.  

 
1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) 

above will amount to 30 % of the imported content whilst suppliers in respect of 
paragraph 1.1 (d) shall incur 30% of the total NIP obligation on a pro-rata basis.  

 

1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as 
investments, joint ventures, sub-contracting, licensee production, export promotion, 
sourcing arrangements and research and development (R&D) with partners or suppliers. 

 



 
1.4  A period of seven years has been identified as the time frame within which to 

discharge the obligation. 
 

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY 
 

2.1 In order to ensure effective implementation of the programme, successful  
bidders (contractors) are required to, immediately after the award of a contract 

that is in excess of R10 million (ten million Rands), submit details of such a 
contract to the DTI for reporting purposes. 

 
2.2 The purpose for reporting details of contracts in excess of the amount of R10 

million (ten million Rands)  is to cater for multiple contracts for the same goods, 
works or services; renewable contracts and multiple suppliers for the same 
goods, works or services under the same contract as provided for in paragraphs 
1.1.(b) to 1.1. (d) above. 

 

3 BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF 

BIDDERS AND SUCCESSFUL BIDDERS (CONTRACTORS) 
 

3.1 Bidders are required to sign and submit this Standard Bidding Document (SBD 5) 
together with the bid on the closing date and time.   

 
3.2 In order to accommodate multiple contracts for the same goods, works or 

services; renewable contracts and multiple suppliers for the same goods, works 
or services under the same contract as indicated in sub-paragraphs 1.1 (b) to 1.1 
(d) above and to enable the DTI in determining the NIP obligation, successful 
bidders (contractors) are required, immediately after being officially notified about 
any successful bid with a value in excess of R10 million (ten million Rands), to 
contact and furnish the DTI with the following information: 

 

•  Bid / contract number. 

• Description of the goods, works or services. 

• Date on which the contract was accepted. 

• Name, address and contact details of the government institution. 

• Value of the contract. 

• Imported content of the contract, if possible. 
 

3.3  The information required in paragraph 3.2 above must be sent to the Department 
of Trade and Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr 
Elias Malapane within five (5) working days after award of the contract.  Mr 
Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 
2401 or e-mail at Elias@thedti.gov.za for further details about the programme.  

 

4   PROCESS TO SATISFY THE NIP OBLIGATION  
 

4.1 Once the successful bidder (contractor) has made contact with and furnished the 
DTI  with the information required, the following steps will be followed: 

 
a. the contractor and the DTI will determine the NIP obligation; 
b. the contractor and the DTI will sign the NIP obligation agreement; 



 
c. the contractor will submit a performance guarantee to the DTI; 
d. the contractor will submit a business concept for consideration and approval by 

the DTI;  
e. upon approval of the business concept by the DTI, the contractor will submit 

detailed business plans outlining the business concepts;  
f. the contractor will implement the business plans; and 
g. the contractor will submit bi-annual progress reports on approved plans to the 

DTI. 
 

4.2 The NIP obligation agreement is between the DTI and the successful bidder (contractor) 
and, therefore, does not involve the purchasing institution. 

 

 
 
Bid number …………………………………..       Closing date:……………………………… 
 
 
Name of bidder…………………………………………………………………………………… 
 
Postal address …………………………………………………………………………………… 
 
                         …………………………………………………………………………………… 
 
Signature……………………………………..       Name (in print)…………………………….. 
 
 
Date………………………………………….. 
 
 

 
Js475wc 



    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
 

This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic Empowerment 
(B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes 
included) and therefore the 90/10 preference point system shall be applicable; or  

b) The 90/10 preference point system will be applicable to this tender. 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE            90 

B-BBEE STATUS LEVEL OF CONTRIBUTOR            10 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the purchaser. 

 

 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 
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1 of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 
terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at 
the time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

1 10 
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2 9 

3 6 

4                           5 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 
PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ……… (maximum of 10 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be 
subcontracted............…………….…………% 

ii) The name of the sub-
contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-
contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE 
(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    
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Any QSE   

 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of 

company/firm:……………………………………………………………………………. 

8.2 VAT registration 

number:……………………………………….………………………………… 

8.3 Company registration 

number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

…….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in 

business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 
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(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES 

 

1 This Standard Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by institutions in ensuring that when goods 

and services are being procured, all reasonable steps are taken to combat the 

abuse of the supply chain management system.  

 

3 The bid of any bidder may be disregarded if that bidder, or any of its directors 

have- 

 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; or 

c. failed to perform on any previous contract. 

 

4 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 

Restricted Suppliers as companies or persons prohibited from doing business with the 

public sector? 

(Companies or persons who are listed on this Database were informed in writing 

of this restriction by the Accounting Officer/Authority of the institution that 

imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court 

outside of the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


 

 

4.4 Was any contract between the bidder and any organ of state terminated during the past 

five years on account of failure to perform on or comply with the contract? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 
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CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)………………………………………………… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION 

FORM IS TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, 

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION 

PROVE TO BE FALSE. 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 ……………………………………….   ………………………….. 

 Position        Name of Bidder 
    Js365bW 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 
must take all reasonable steps to prevent abuse of the supply chain management 
system and authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused 

the institution’s supply chain management system and or committed fraud or any 
other improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the 
execution of that contract. 

 
4 This SBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 

rigging is, therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Institution) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 
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6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed 

as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill 
and knowledge in an activity for the execution of a contract. 
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10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 

and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 

Js914w 2 
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DIRECTORATE: Rural Infrastructure Development 
Sancardia Building 
Cnr Stanza Bopape & Steve Biko 
Arcadia 
 
 

TERMS OF REFERENCE 
 

 

TERMS OF REFERENCE FOR THE  

The Consortium / Multi-Disciplinary core services required are as 

follows: 

• Architectural services 

• Civil engineering services  

• Structural engineering services 

• Mechanical engineering services 

• Electrical engineering services 

• Quantity surveying services 

 

NB:  SERVICE PROVIDERS MUST INDICATE BY A TICK WHETHER THEY ARE 
TENDERING IN CONSORTIUM OR MULTI DISCIPLINARY. 
 

MULTI DISCIPLINARY  CONSORTIUM  

 
 

1: SCOPE OF SERVICES (As per the built environment tender document – section C3) 
 

1.1 Employer’s objectives and Scope 
 

This tender is for: 
 
A Service Provider performing Consortium /Multi-Disciplinary Built Environment work on Engineering 
and Building projects. 

 
Services 
 
The general descriptions of the services required are defined as Design, Construction supervision and 
project management for the development of infrastructure and basic external services comprising of 
Security infrastructure, Production Buildings and Civil services for the Tarlton FPSU, in Mogale City 
Local Municipality, Westrand district in Gauteng Province.  
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1.2 Description of the Services 

 
1.2.1 The service provider is required to provide the following services: 

         
The Consortium / Multi-Disciplinary core services required are as follows: 
 

• Architectural Services 

• Structural Engineering Services 

• Civil Engineering Services 

• Electrical Engineering Services 

• Mechanical Engineering Services 

• Quantity Surveying Services 

 

 
The Consortium / Multi-Disciplinary additional services required are as follows: 
 

• Full Time Construction Supervision Services 

• Occupational Health & Safety Services 

• Town Planning Services 

• Geo-technical Services 

• Land Surveying Services 

• Environmental Management Services 

• Act as Principal Agent on behalf of the client 

• Part Time Construction Supervision Services 

 
Purpose:  
 
West Rand is a leading producer of horticultural commodities and in accordance with the Agricultural 
Policy Action Plan (APAP)’s identified value chain commodities. Tarlton FPSU has been prioritised as 
one of the identified major vegetable production areas in the Westrand, therefore the development of 
infrastructure and Services to make the FPSU functional is key. 

 
The purpose of this contract is to procure the professional services necessary to implement the 
Employer’s objective of the design, construction of a fully functional  farmer production support unit  
comprising of security, production and services infrastructure by providing all the necessary 
professional advice  and support for the development. 
 
The service provider is required to make recommendations and to obtain authorisations leading to the 
approval for construction by relevant stakeholders of the design, documentation, supervision and 
administration of the construction contract; incorporating building principles, design innovation; and the 
procurement of a building contractor for the construction of this FPSU development.  
The aim is to actively promote resource efficient design and construction to minimise the negative 
environmental impacts of the built environment, while maximising positive social and economic impacts. 
Given the need for energy efficiency and environmental sustainability in the built environment, each 
member of the professional team is required, wherever possible and viable, to demonstrate design 
innovation in all aspects of the Service towards “green” design and construction solutions. 
 

 
 

SCOPE OF CORE SERVICES 

 

ARCHITECTURAL DESIGN SERVICES 

 

The Architect is required to provide the following services: 

 

Normal/Standard Services  
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• All standard services as described in Stages 1 to 6 in Clause 1.1 of Board Notice 122 of 2015: 

Framework for the Professional Fees Guideline of the annual update of the Professional Fees 

Guideline issued in terms of the Architectural Profession Act, 2000 (Act No. 44 of 2000), as 

amended or amplified upon in the project brief below. 

 
The duties of the principal agent throughout this contract, over and above those as design architect will 

include  
Interalia: 

• Concluding a contract with the Department. 

• Receiving of instructions from the departmental project manager and distributing to the relevant 
parties, 

• Co-ordinating the work of the consultants, 

• Ensuring overall quality by implementing a quality management system for the project, 

• Compiling and updating the project execution plan (PEP), 

• Co-ordinating and arranging site meetings and inspections, 

• Liaising with the client department only if specifically, so instructed, 

• Liaising and co-operating with the Departmental Project Manager, 

• Furnishing of monthly project reports, 

• Issuing of written instructions, 

• Receiving notices according to the building contract, 

• Issuing of monthly interim payment certificates, final payment certificates for practical and final 
completion and advise on the release of Guarantees, 

• Making recommendations in respect of the extension of the building contract period and periods 
where penalties are applicable, 

• Preparation of urban designs and site development plans for the subject sites and all required 

revisions 

• Preparation of promotional material if required. 

• Compile a Conceptual Design Report for the Employer’s approval. 

• Participate with public and stakeholder involvement. 

• Attend ad hoc public participation meetings as required to inform public representative bodies 

of the design of the works. 

• Compile a Detail Design Report for the Employer’s approval. 

• Proactively follow up and obtain building plan approval. 

• Supporting the quantity surveyor in the preparation of procurement documentation, with specific 

reference to building specifications. 

• Respond to all queries during the tender stage related to architectural services. 

• Submit monthly quality reports during the construction period in the format prescribed by the 

employer. 

• Complete the project close-out according to the Employer’s guideline and scope, including a 

close-out report detailing all products, materials and suppliers’ details and maintenance 

guidelines to enable a smooth take-over of the infrastructure.  A draft close-out report to be 

prepared prior to practical completion stage of the project, with a final report to be submitted at 

close-out stage. 

• As-built architectural drawings shall be submitted to the Employer in electronic format (both 

.dwg, and .pdf formats) as well as one complete set of paper prints. 

• Administration of building contract and inspection of the Works in accordance with the 
requirements, where applicable, as set out in Manual for Private Architects PW 147, and 

• Other duties not listed above but which could reasonably be expected of the architect as 
principal agent as well as those duties listed in the SACAP Scope of Work/Standard Service, 

            Actions required by the National Environmental Management Act.  
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ADDITIONAL SERVICES TO THE CLIENT BY THE ARCHITECT 

 

Principal Agent of the Client 

In addition to his normal functions as Architect, the Principal Agent of the client on a project will also 

be responsible for the following: 

 

• Leadership of the professional team. 

• Submission of preliminary and developed proposals in the form of consolidated reports, 
drawings and specifications together with estimates of time required and cost of the works. 

• The overall administration of all sections of the project including those, which fall within the 
ambit of the other professional members in the team. 

• (4) The overall coordination, programming of design and financial control of the project. 

• (5) Resolving differences that may arise between the client and the contractor(s), including 
mediation, arbitration or litigation. 

• (6) Approval of certificates for payment to contractor(s) issued by the other professional 
members in the team before their presentation to the client for settlement. 

• (7) Making arrangements to provide the client, on completion of the works, with such record 
drawings as may be required for a proper record of the works as constructed and such manuals 
as may be required for the operation and maintenance of the relevant parts of the works. 

• (8) Approval of the final contract account and provision of a close out report for the project. 

• (9) Manage targeted procurement services as indicated in clause 3.2.7 of the 2016 NDPW –  
 

 

Construction Monitoring: 
 
In addition to his normal functions provide level 2 construction monitoring of the client on a project will 
also be responsible for the following: 
 
 

• Provide Level 2 (Full Time) Construction Monitoring (as per Scope 2016 NDPW - Scope 
of Engineering Services and Tariff of Fees) 

• The construction monitoring shall: 

• Maintain a full-time presence on site to constantly review: – 

• Work procedures 

• Construction materials for compliance with the requirements of the plans and specifications 
and review completed work prior to enclosure or on completion as appropriate. 

• The Architect will act as the principal agent, who will carry out such administration of the 
project as is necessary on behalf of the client.  

• Be available to provide the contractor with technical interpretation of the plans and 
specifications. 
 

Town and Regional planning services  
 

• The client requires the Architect to advice the Employer on matters relating to planning 
and waste water management, land development applications in terms of the Spatial 
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Planning and Land Use Management Act, 16 of 2013 this include all applications in 
terms of Town and Regional Planning Services for approval by Local Authority. 

 
 
Occupational Health and Safety Act, 1993 (Act No.85 of 1993): 

 
The client requires the Architect to undertake duties falling under the Occupational Health and Safety 
Act, 1993 (Act No.85 of 1993) and the latest Construction Regulations in terms thereof, on behalf of the 
client, the additional services may include but not limited to the following: 

 

• The Architect must arrange, formally and in writing, for the contractor to provide documentary 
evidence of compliance with all the requirements of the Occupational Health and Safety Act, 
1993 (Act No.85 of 1993). 

• The Architect must execute the duties of the client, as his appointed agent, as contemplated 
in the latest Construction Regulations to the Occupational Health and Safety Act, 1993 (Act 
No.85 of 1993) from stage 1 to stage 6 of the project. 

• The Architect must execute the duties of the client in terms of compliance on latest 
published COVID 19 acts and regulations. 

 

 Environmental Authorisation 

• The client requires the Architect to undertake duties falling under the National Environmental 

Management Act 107 of 1998 (NEMA), and the relevant Specific Environmental Management 

Acts (SEMAs) (including the Water Act) are fulfilled.  This will include ensuring the relevant 

statutory procedures are followed and to obtain approvals or exemptions in terms of these 

regulations. 

• Conduct site visits and collect all relevant site information needed for the application for 

authorisation. 

• Coordinate pre-application meetings with relevant authorities, including DEA&DP and the City’s 

Environmental Resource Management, in order to establish their requirements, which may 

include other specialist studies. 

• Provide environmental input to the planning and design process, promoting a sustainable 

development model appropriate to the receiving environment, incorporating key energy, water, 

waste, public space, mobility and biodiversity design features. 

• Preparing all documentation necessary in terms of the NEMA EIA Regulations, and any other 

applicable environmental legislation. 

 

 

 

 

 

 

 

 

 

CIVIL ENGINEERING SERVICES 

 

The Engineer is required to provide the following services: 

 

Normal/Standard Services  

 

All standard services as described in Clause 3.1 of 2016 NDPW - Scope of Engineering Services and 

Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 2000, (Act No.46 of 

2000) Scope of Services and Tariff of Fees of Persons Registered in terms of the Engineering 
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Profession Act, 2000 (Act No 46 of 2000), published on 1 March 2015, as amended or amplified upon 

in the project brief below. (Appendix C). 

 
Additional Services for Civil Engineer: 

 

• Geotechnical Investigation, including soil testing, drilling, etc to ascertain engineering 
characteristics of the in-situ material for design purposes by a Registered Professional 
Geotechnical Engineer. 

• Topographical and Environmental Surveys, analyses, tests and site or foundation or other 
investigations, model tests, laboratory tests and analyses carried out or procured on behalf of 
the client. 

• Ensure compliance with the requirements of the National Environmental Management Act in 
terms of the Environmental Impact Assessment (EIA), Record of Decision (RoD), 
Environmental Management Plan (EMP), etc. 

• Level 1: Part Time Construction Monitoring on site during the duration of Civil Services 
Construction Phase in accordance with the stipulation of 2016 NDPW – Scope of 
Engineering Services and Tariff of Fees only for the Civil Services. 

• Participate where required to evaluate all valid tenders received and participate to prepare a 

tender evaluation report (which shall include a recommendation) for consideration by the 

Employer’s bid evaluation committee in the required format as determined by the Employer.  

• Render all assistance as required by the Employer in concluding a tender award. 

• Assist the project manager in the execution of his construction monitoring activities. 

• Review, attend meetings and provide technical assistance on Environmental Impact 

Assessments  

• Complete a project close-out report according to the Employer’s guideline and scope, including 

a close-out report detailing all products, materials and suppliers’ details and maintenance 

guidelines to enable a smooth take-over of the infrastructure.  A draft close-out report to be 

prepared prior to practical completion stage of the project, with a final report to be submitted at 

close-out stage. 

 
 

STRUCTURAL ENGINEERING SERVICES 

 

The Engineer is required to provide the following services: 

 

Normal/Standard Services  

 

All standard services as described in Clause 3.1 of 2016 NDPW - Scope of Engineering Services and 

Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 2000, (Act No.46 of 

2000) Scope of Services and Tariff of Fees of Persons Registered in terms of the Engineering 

Profession Act, 2000 (Act No 46 of 2000), published on 1 March 2016, as amended or amplified upon 

in the project brief below. (Appendix C). 

 

• Participate where required to evaluate all valid tenders received and participate to prepare a 
tender evaluation report (which shall include a recommendation) for consideration by the 
Employer’s bid evaluation committee in the required format as determined by the Employer.  

• Render all assistance as required by the Employer in concluding a tender award. 

• Assist the project manager in the execution of his construction monitoring activities. 

• Attend all meetings  

• Complete a project close-out report according to the Employer’s guideline and scope, 
including a close-out report detailing all products, materials and suppliers’ details and 
maintenance guidelines to enable a smooth take-over of the infrastructure.  A draft close-out 
report to be prepared prior to practical completion stage of the project, with a final report to be 
submitted at close-out stage. 
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ELECTRICAL ENGINEERING SERVICES 
 
The Electrical Engineer will be responsible for normal service as stipulated on 2016 NDPW – Scope of 
Engineering Services and Tariff of Fees (Appendix C). 
 
 
MECHANICAL ENGINEERING SERVICES 
 
The Mechanical Engineer will be responsible for normal service as stipulated on 2016 NDPW – Scope 
of Engineering Services and Tariff of Fees (Appendix C). 
 

 
QUANTITY SURVEYING SERVICES 
 
All standard services for building work contracts with bills of quantities as described in Stages 1 to 6 in 
Clause 10.6 of BOARD NOTICE 170 OF 2015:   Amended guideline professional fees set out in the 
2015 Tariff of Professional Fees determined by the South African Council for the Quantity Surveying 
Profession in terms of the Quantity Surveying Profession Act, 2000 (Act No. 49 of 2000) and as 
published by the South African Council for the Quantity Surveying Profession (available on their website 
www.sacqsp.co.za), as amended or amplified upon in the project brief below C3.3.3.1   
   
 
The Employer may order duties that fall outside the scope of the project as tendered. 
 Any such additional services that may be required will be remunerated as set out in the Pricing Data. 
 

All to Participate where required to evaluate all valid tenders received and participate to prepare a 

tender evaluation report (which shall include a recommendation) for consideration by the Employer’s 

bid evaluation committee in the required format as determined by the Employer 

 

 

1.2.2 Project description 
 

1.2.2.1 Background 
 

West Rand is a leading producer of horticultural commodities and in accordance with the Agricultural 

Policy Action Plan (APAP)’s identified value chain commodities. Tarlton FPSU has been prioritised as 

one of the identified major vegetable production areas in the West Rand, therefore the development of 

infrastructure and Services to make the FPSU functional is key. 

The proposed infrastructure will be additional to the current infrastructure development which entails 

access road, production tunnels and boreholes. The access road project is still in pre-planning stage 

and will allow ease access to the FPSU by very large trucks as the current road is too narrow and not 

well maintained. This will also allow smallholder farmers in the vicinity to access the FPSU.  

The 20 hydroponic tunnels and the two boreholes project have been completed in the 2017/2018 

financial year and currently in operation by the local Farmers assisted by Gauteng Department of 

Agriculture and Rural Development and Rural Enterprise and Industrial Development. 

 
Project description   
 
The successful bidder will be responsible for the Designs, Construction and Supervision of the following 
Infrastructure and Services which are not limited to the below: 
Security Infrastructure: 

• Security house 

• High security Fence with Controlled access gates to the Facility. 

• Security lighting for clear visibility of the whole facility. 
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Production Infrastructure:  

• Storerooms 

• Mechanical workshop and for local repairs and maintenance. 

• Shed for machinery storage and safekeeping warehouse. 
 
Services Infrastructure:  

• Water connection and Reticulation  

• Electrical connection and reticulation 

• Sanitation 

• Farm Managers House 

• Landscaping/pav 
 
 

1.2.2.2 Location of the Project sites  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
The office of the Employer to which this contract applies is located at the head office of the Employer 
at the following physical address: Gauteng PSSC, 524 Stanza Bopape street, Arcadia, Pretoria. The 
Service Provider shall execute all work in relation to this project in its own offices. Tarlton FPSU SITE 
– Portion 29 & 32 Vlakdrift No. 163 – J.Q, which is situated in Mogale City Municipality within the West 
Rand District in Gauteng Province. 
 
GPS Coordinates: S26° 03' 26.48", E27° 40' 06.7" or Latitude: -26.05736, Longitude: 27.66853).  
 
Directions 
 
From Krugersdorp use the R24 or the R563, then proceed onto the N14. The site is located off the N14 
to the North (left) while travelling Eastbound. The turn off is approximately 2.5 km from the intersection 
of the R24 and the N14 which is close to Wolfelea 
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1.2.2.3 Project Cost Estimate 
 

Preliminary Project Cost Estimate below is an estimate which have been used to calculate the 
professional fees. 

 
The overall Construction cost estimates for the project is R 22 000 000.00 Excl. VAT and 10% 
Contingency.  
The detailed cost estimates for the development will be determined during the detail design stage and 
construction of the housing development by the appointed service provider. 

 
 
 

1.2.2.4 Project Programme 
 

The consultant shall provide the proposed programme to be used when rolling out the project. The 
final programme for the project in the form of a Project Execution Plan, indicating overlaps between 
various tasks, shall be prepared by the appointed Service Provider and approved by the Department. 
The programme shall be in sufficient detail to monitor the Service Provider’s. 
 
 
 
 
Table 3.2.2.4: Proposed Project Tasks 
 

ID KEY TASKS MILESTONE 

1 Develop a programme support 
methodology 

Project inception report submitted with 
Project schedule - signed off by 
DALRRD 
 

2 Construct scale models for the FPSU 
based on identified and agreed site. 

As per agreed specifications 

3 Evaluate technical reports and advise 
the DALRRD on technical and 
procedural issues, based on best 
practice and value for money 
(timeous, cost effective and 
innovative) to expedite the 
programme. 

Evaluate and advise on possible 
changes and improvements on the 
technical reports being submitted for 
funding approval from the Gauteng 
Provincial offices 
Reports submitted for appraisal will 
typically include gap analysis in terms 
of infrastructural requirements, 
environmental requirements, land use 
requirements, services requirements 
(water energy and sanitation) etc. 

4 Provide Built environment and design 
support  

As per agreed specification  

5 Provide support in terms of relevant 
legislation pertaining to land 
development 

As per agreed specification  

 
No agreed milestones may be extended beyond the timeframes outlined in the programme without 
acceptable motivation and approval by the Department. 
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1.2.2.5 Information available from Employer 
 

The DALRRD will make all information relating to the Farmer Production Support Unit (FPSU) 
development available to the successful service provider upon appointment. The Service Provider 
must make arrangements to collect any additional information to render any service required. The 
Service Provider must also make provision in its pricing for any extra cost that would be incurred in 
obtaining any other information and data. 

 
 
1.2.2.6 Other Contracts on Site 

 
Any other contracts/ or projects related to the Tarlton FPSU, not anticipated by the Employer shall be 
brought to the attention of the Employer and coordinated by the Service Provider. The Service 
Provider shall duly inform the Employer of any impacts associated with such contracts. 

 
Reporting Requirements and Approval Procedure 

 
The Service Provider shall meet with the Employer as and when reasonably instructed by the 
Employer to discuss and minute progress of the services. Notwithstanding any other requirements, 
the Service Provider shall submit a bi-weekly progress report to the Employer in a format approved 
by the Employer. 

 
 All project milestones including associated reports are to be approved by the Departmental Project 

Manager prior to proceeding to the next stage of the project. Budgets, cash flows and execution 
programmes are also subject to the approval of the Departmental Project Manager All project 
milestones including associated reports are to be approved by the Departmental Project Manager 
prior to proceeding to the next stage of the project. Budgets, cash flows and execution programmes 
are also subject to the approval of the Departmental Project manager. 

• The Service Provider shall be responsible for obtaining the following approvals 

• Approval of the conceptual and preliminary designs from the Employer, 

• Approval of the detail design, drawings and contract document from the Employer, 

• Approval of the allocation of staff from the Employer, 

• Approval of relevant designs by Local Authorities 

• Approval by the District Six Claimants Reference Group of any revisions to approved housing 

typologies and site development plans. 

• Notwithstanding any approval  received  from  the  Employer,  the  Service  Provider  shall  
remain  the responsible for all work carried out by the Service Provider and its sub-consultants 
and sub-contractors, in terms of this contract. 

 
 
 
1.2.2.8 FORMAT OF COMMUNICATION 
 

• All requests for formal approval from the Employer, or any other body, shall be submitted in 

writing in hardcopy format to the Employer. Interim payment claims shall be submitted in the 

same format, accompanied by an original tax invoice. Ad-hoc communication between the 

Employer and the Service Provider may be conducted per facsimile or in electronic format (e-

mail). 

• All plans and contract documents submitted for approval shall be in hardcopy form 
 
 
 
 
 
 

1.2.2.9 MEETINGS 
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Management Meetings 

 

• During the initial stages of this project (Planning, Studies, Investigations and Assessments; 

Inception; Concept  and  Viability;  and  Design  Development)  the  Service  Provider  will  be  

expected  to  attend monthly management meetings with the Employer’s and/or its project 

manager, convened for the purpose of managing this project. The Service Provider will present 

its proposals at these meetings and take direction from the Employer and/or its project manager 

in this regard. 

 

Community/Stakeholder Meetings 

 

• The Service Provider will be expected to contribute to and attend community/stakeholder 

meetings, particularly with regard to Environmental (EIA), presenting proposals, and taking 

cognisance of input from the various interested and affected parties in the conceptual and detail 

design development including Tarlton FPSU Technical Task Team. It is not anticipated that it 

will be necessary to continue with community/stakeholder participation through the construction 

period, other than to respond to any individual queries/concerns that may be raised and 

occasional progress updates. 

 

Site/Technical Meetings 

 

• During the Contract Administration and Inspection stage of this project, the Service Provider 

shall be required to attend regular site meetings at which the Employer, or a nominated 

representative and building contractor will be present, as well as any technical meetings with 

the building contractor as may be required to ensure the successful implementation of this 

project. 

 

Ad-hoc Meetings 

 

• The Service Provider will be expected to attend ad hoc meetings from time to time, with the 

Employer, Employer’s Agent, stakeholder groups, or service or other authorities, in order to 

address specific issues as and when the need arises. 

 

General 

 

• The Service Provider shall be represented at all meetings by at least one of the key personnel, 

preferably the project leader 

 
1.3 Extent of the Services 
 
1.3.1 All services as defined above. 
 
1.3.3 Additional Services (Other) 
 
1.3.3.1  The Employer may order duties that fall outside the scope of the project as tendered. Any such        

additional services that may be required will be remunerated as set out in the Pricing Data. 
 
 
1.4 Use of reasonable skill and care 
 

It will be expected of the Service Provider to apply reasonable skills and due diligence in the execution 
of the duties stipulated in this document which shall include inter alia the following: 

 
Although the Service Provider’s documents may be scrutinised by the Employer, this shall in no way 
relieve him of his professional responsibility for the proper and prompt execution of his duties.  The 
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Employer shall also be entitled to have any documentation or calculations verified by Others.  In the 
event of mal performance, default or negligence, the Employer shall have the right to claim 
compensation or damages and set off such against any amount payable. 

 
During assessment of any existing facilities, which may have a direct bearing on the Project, the 
Service Provider shall determine deficiencies with such facilities in terms of the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures to rectify 
those during the project execution phase. 

 
The departmental project manager shall be notified by the Service Provider and his personnel of any 
transgression of inter alia the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
environmental legislation during the Service Provider’s operation pertaining to the Contract regardless 
of who may be involved. 

 
 

1.5 Role Players 
 

It will be required of the Service Provider to co-operate with the following role players: 
 

Local, provincial and national authorities, statutory bodies, governmental departments, Others, as 
may be required from time to time, including the client department/end user(s). 
 

1.6 Brief 
 

1.6.1 Target dates and times 
The Service Provider will be expected throughout to give preference to the execution of the work 
involved in this commission. 
 
The work of all Service Providers will be co-ordinated by the principal agent.  All work is to be 
performed by the persons listed as Key Persons and persons under their supervision and further be 
executed as described in the Programme according to clause 3.14 of the Contract Data (and/or PEP 
according to the same clause, if applicable). 
 
During the construction phase of the Project it will be expected of the principal agent to obtain a 
construction programme from the main contractor to continuously monitor his progress against that 
programme for compliance and to take whichever steps have been described in the relevant manual 
and the Working Guideline for Project Managers.  This should be done in collaboration with the rest 
of the professional team, should the progress not be according to the said programme. 

 
1.6.2 Reporting requirements 

Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a 
monthly report indicating progress of the Services. 

 
1.6.3 Local content 

It is the policy of the Employer to give preference to materials and equipment of South African 
manufacture.  The Service Provider is to ensure that, wherever feasible, designs are based on locally 
manufactured equipment and materials which can meet requirements at competitive prices. 

 
1.6.4 Design innovation 

 Given the need for energy efficiency and environmental sustainability in the built environment, each 
member of the professional team, is required, wherever possible and applicable, to demonstrate 
design innovation in all aspects of the Service towards “green” design solutions.  Aspects to be 
considered and incorporated in all new building and/or maintenance designs are, inter alia but not 
limited to,  

 a.) sustainable development  
  e.g. in building form, material choice, construction detailing and methods, recycling ability;  
 b.) energy efficiency  
  e.g.  

 i) passive design methods towards energy conservation and consumption: building orientation, 
exploitation of nature’s inherent energy sources),  
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 ii) energy efficient solutions and installations for lighting, ventilation, cooling, heating, etc (e.g. 
energy efficient light fittings), 

  iii) alternative or renewable energy sources where practical/feasible/economical; 
 c.) water conservation/saving/re-use methods; and  

 d.) environmental friendliness (e.g. respect for natural habitat, blending of building with site/ 
environment/surrounding fabric, positioning of buildings, consideration of neighbouring sites’ 
access to sun, wind, view, etc). 

 
1.6.5 Final disposal of documents 

Upon approval and finalisation of the final account of projects requiring a security clearance, it is a 
requirement that the Service Provider forward to the Employer all documents relating to this service.  
The same may also be requested on projects not requiring a security clearance. 

 
1.7 Applicable legislation and standards 

 
This section applies to legislation emanating from national and provincial governments as well as that 
of any local authorities in whose area of jurisdiction the subject of the appointment falls and which has 
a bearing on the activities and facilities under this appointment. 

 
All the applicable legislation, which do not specifically allow discretion in respect of compliance by the 
State, shall be followed exactly as intended by such legislation regardless of any instructions, verbal 
or in writing, to the contrary.  (Refer inter alia to Section 41 of the Occupational Health and Safety Act, 
1993 (Act 85 of 1993)). 
 
 
 
Should any applicable legislation allow discretion in respect of compliance by the State, it shall be 
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as 
specific instructions in writing are issued to the appointed professional team by the departmental 
project manager. 
 
The Service Provider undertakes to ensure that his actions and outcome thereof including, but not 
limited to, the facilities to be affected by the Service shall be in accordance with all relevant legislation 
and upon delivery, will function as required by said relevant legislation.  The Service Provider’s 
actions, and the outcome thereof will in no way be detrimental to the health and safety of the occupants 
or persons present therein or in the vicinity thereof.  Similarly, it must not be detrimental to any aspects 
of the environment in its structure or operation if operated as specified in operation manual(s).  The 
relevant legislation meant herein, as amended, consist of inter alia the following, but not limited to: 

 

• Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965); 

• Construction Industry Development Board Act, 2000 (Act 38 of 2000); 

• Council for the Built Environment Act, 2000 (Act 43 of 2000); 

• Deeds Registries Act (Act 47 of 1937); 

• Electricity Act, 1987 (Act 41 of 1987); 

• Engineering Profession Act, 2000 (Act 46 of 2000); 

• Environmental Conservation Act, 1998 (Act 107 of 1998); 

• Fire Brigade Services Act, 2000 (Act 14 of 2000); 

• Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and any 
special requirements of the local service supply authority; 

• National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977); 

• National Environmental Management Act, 1998 (Act 107 of 1998); 

• National Heritage Resources Act, 1999 (Act 25 of 1999); 

• National Water Act, 1998 (Act 36 of 1998); 

• Occupational Health and Safety Act, 1993 (Act 85 of 1993); 

• Telecommunications Act, 1996 (Act 103 of 1996); 

• Water Services Act, 1997 (Act 108 of 1997) and general authorizations; 

• the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises"; 

• the Regulations of the local Gas Board, where applicable and 

• all regulations promulgated under the above Acts. 
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This will be a continuous process throughout the appointment, which will manifest itself during the 
following phases: 

 

• development of plans and documentation; 

• supervision of any Service Providers under the appointment; 

• ensuring compliance of the end product; 

• compiling and issuing of Instruction/Operational Manuals indicating inter alia what the legal and 
safety requirements entail for the user(s)/operator(s) of the facilities; 

• providing instruction to the intended users/operators. 
 

The Service Provider accepts full and complete responsibility (both contractually and/or in delict) 
regarding compliance with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) for his acts 
and omissions as well as those of his employees and indemnifies the Employer against any legal 
action in this regard. 
 
The Service provider undertakes to ensure that the requirements of the Occupational Health and 
Safety Act, 1993 will similarly apply to the agreement with any sub service providers inclusive of 
indemnifying the Employer against any legal action regarding the actions and/or omissions by them. 

 
1.9 Access to land/buildings/sites 

 
Access to the land/buildings/sites shall be negotiated in consultation with the departmental project 
manager. 

 
1.10 Software application for programming 

 
The Service Provider must avail himself of software to be used in the Project documentation for 
compatibility with other Service Providers as well as the Employer.  Specific requirements for 
compatibility are specified in the relevant manuals. 

 
1.11 Security clearance 

 
It is an explicit condition of this agreement that partners, directors and/or the members of staff who 
will have insight into the planning of projects requiring security clearance, be kept to a minimum and 
that such persons will not object to being submitted to a security clearance, if the Employer so 
requires. 
 
If the latter is applicable, the necessary forms will accompany this tender or be provided to the Service 
Provider at any stage thereafter.  These forms must be completed, if attached, and returned with the 
tender.  It is important to furnish information which is complete in every respect. 
 
Should the authority responsible for the clearance, for security reasons not be satisfied with the 
classification obtained of any of the staff members of the Service Provider, it will be a further condition 
of this appointment that none of such staff members be involved with any aspect of the Project. 
 
All documents pertaining to these projects must be stored in a safe place when not in use so as to 
ensure that the level of security of the projects is maintained. 
 
The Employer will not accept liability for any costs in this regard. 
 
FINGERPRINTS (except Defence projects) 
Persons of whom security clearance is required can obtain a fingerprint form SAP 91(a) from any 
police station.  Kindly ensure that the police official responsible for taking the fingerprints certifies the 
form since non-certification will result in the form being unacceptable. 

 
1.12 Forms for contract administration 

 
All forms required during contract administration, called PRM forms, are available on the Employer’s 
website at http://www.publicworks.gov.za/  under “Consultants Guidelines” item 14.  The agreement 
and conditions of contract to be entered into with the main contractor shall be the JBCC 2000 series 
2014 contract. 

http://www.publicworks.gov.za/


15 
 

1.13 Condition to accept unregistered persons with suitable built environment qualifications on 
secondment 

 
 It is an express term of the contract that the Service Provider, after award of tender, accept 

unregistered, suitably qualified (built environment) persons in his office for the purpose of exposing 

the latter to the full extent of professional work, or as may be required according to specific 

circumstances, in order to gain experience which can be presented to the relevant Council for 

consideration towards professional registration.  The secondment of such unregistered persons will 

be negotiated with the Service Provider in terms of numbers, periods of training and extent of 

professional work opportunity to be afforded.  The conditions of secondment will be the subject of a 

separate Memorandum of Understanding with the Service Provider which will serve as an annexure 

hereto.  Any secondment arrangements will cease upon the professional registration of the seconded 

person or as agreed on and so included in the aforesaid Memorandum of Understanding.  The 

responsibility for salaries of seconded persons will remain with the Employer, but responsibility for 

operational expenses, necessary for the execution of the work, will vest with the Service Provider, all 

of which will be dealt with in the Memorandum of Understanding. 

 

2.  Tenders will be evaluated in terms of the evaluation criteria stipulated below: 
 

(a) Prequalification criteria 
(b) Evaluation for mandatory criteria 
(c) Evaluation in terms of Functionality 
(d) Evaluation in terms of 80/20 preference point system as prescribed in the Preferential Procurement 

Regulations 2017. 
 

A. PRE-QUALIFICATION CRITERIA – according to PPR 2017: 
 

 
Only tenderers who meet the following Pre-qualification criteria for Preferential Procurement may respond 
to this Bid: 
 

A tenderer having a stipulated minimum B-BBEE Status Level 2 of contributor (i.e. Level 1 and Level 
2 will be eligible to tender) 
 
Bidders must attach either their B- BBEE Status Level Verification Certificates (Verification 
Agencies accredited by SANAS or Sworn Affidavit signed by the deponent and attested by a 
Commissioner of Oaths) 
 
 
A consortium or joint venture (including unincorporated consortia and joint ventures) must 
submit a consolidated B-BBEE Status Level Verification Certificate for every separate tender.  
 
 
NB:  The department reserves the right to request bidders to submit their current Audited 
Financial Statement/s. 

 
Note: Any tender not complying with the above-mentioned stipulations, will be regarded as non-
responsive and will therefore not be considered for further evaluation. 

 
 

B.  MANDATORY REQUIREMENTS: 
 

Tenders will only be considered for acceptance if (i.e. will only be regarded as responsive) if: 
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1.1. The tendering Service Provider in Consortium is made up of professional practices each of the 

professional services as listed in 1.2.1 in the tender document and which each is owned and 
controlled by registered professionals/Technologist/Technician of that specific profession 
determined by the relevant Council in its Code of Professional Conduct who are registered in terms 
of the: 
Architectural Professions Act, 2000 (Act no 44 of 2000), 
Quantity Surveying Profession Act, 2000 (Act no 49 of 2000), 
Engineering Profession Act, 2000 (Act no 46 of 2000) (Civil & Structural), 
Engineering Profession Act, 2000 (Act no 46 of 2000) (Mechanical & Electrical), 
Health and Safety Agent – Project and Construction Management Act, 2000 (Act No 48 of 2000) 
 
The supporting documents should be submitted as referred to, in the returnable documents (T2.1) 
and clearly indicating all the registered principals who will hereafter be referred to as registered 
principals of each discipline. 

 
       And/or  
 

A Multi-disciplinary which must be under fulltime supervision of registered professionals on each 
category as listed in 1.2.1, and must be owned and controlled by registered 
professionals/Technologist/Technician determined by the relevant Council in its Code of 
Professional Conduct registered in terms of the: 
 
Architectural Professions Act, 2000 (Act no 44 of 2000), 
Quantity Surveying Profession Act, 2000 (Act no 49 of 2000), 
Engineering Profession Act, 2000 (Act no 46 of 2000) (Civil & Structural), 
Engineering Profession Act, 2000 (Act no 46 of 2000) (Mechanical & Electrical), 
Health and Safety Agent – Project and Construction Management Act, 2000 (Act No 48 of 2000) 
 
The supporting documents should be submitted as referred to, in the returnable documents (T2.1) 
and clearly indicating all the registered personnel who will hereafter be referred to as registered 
personnel of each discipline. The Project Coordinator, responsible for coordination and facilitation    
should be appointed from one of the disciplines of the registered professionals. 

 
NB:  SERVICE PROVIDERS MUST INDICATE WHETHER THEY ARE TENDERING IN 
CONSORTIUM OR MULTI DISCIPLINARY. 

 
1.2. Copies of valid council certificates from the relevant bodies clearly proving current professional  

registration with the relevant council, including registration numbers, of all the registered principals 
mentioned in 1 above are included with the tender as part of the returnable documentation.  In the 
event of any legal entity, as meant above, being a private Company with shareholding, the same 
information/documentation as for registered principals must be provided with the tender, in respect 
of all Directors formally appointed to manage the business undertaking.  Sole Proprietors, Partners 
in Partnerships, and Members of Close Corporations are principals as defined in 1 above and 
information/documentation in respect of such persons must be provided as described; 
 

1.3. The information, required in respect of 1.1 and 1.2 above, has been provided for all Service 
Providers tendering in consortium or multidisciplinary. The department will verify the professional 
certificates/registration with relevant professional bodies prior to evaluating the bidder. 

 
2. Copies of valid council certificates from the relevant bodies clearly proving current “Professional” 

registration with the relevant council, including registration numbers, of all the proposed personnel 
as per clause 7.1.2 on the contract data. Personnel that will be considered must be registered as 
“Professionals or Technologists. 
 
Architectural Professions Act, 2000 (Act no 44 of 2000), 
Quantity Surveying Profession Act, 2000 (Act no 49 of 2000), 
Engineering Profession Act, 2000 (Act no 46 of 2000) (Civil & Structural), 
Engineering Profession Act, 2000 (Act no 46 of 2000) (Mechanical & Electrical), 
Health and Safety Agent – Project and Construction Management Act, 2000 (Act No 48 of 2000 
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1. Confirmation of the required R 15 000 000.00 of professional indemnity insurance specified 
in terms of Contract Data clause 5.4.1 (C1.2.3 Data provided by the Service Provider). [If 
confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3 under clause 
5.4.1 Data provided by the Service Provider, the risk to Employer will be regarded as unacceptable 
and render the tender unacceptable on grounds of not being to specification. The Employer retains 
the right to request documentary proof of such insurance as part of the tender evaluation process.  
(A letter of intent will be accepted). A combined Professional indemnity (PI) for Consortium / 
Joint venture must be submitted for required amount of R15 000 000.00.  

 
2. TAX REQUIREMENTS: 

 

• Bidders must ensure compliance with their tax obligations.  

• Bidders are required to submit their unique personal identification number (pin) issued by 
SARS to enable   the organ of state to view the taxpayer’s profile and tax status. 

• Application for tax compliance status (TCS) or pin may also be made via e-filing. In order to 
use this provision, taxpayers will need to register with SARS as e-filers through the website 
www.sars.gov.za. 

• Bidders may also submit a printed TCS together with the bid.  

• In bids where consortia / joint ventures / sub-contractors are involved; each party must submit 
a separate proof of   TCS / pin / CSD number. 

• Where no TCS is available but the bidder is registered on the central supplier database (CSD), 
a CSD number must be provided.  

 
3. Pricing Schedule (SBD3.3) must be fully completed. 
 
4. A Declaration of Interest and Tenderer’s Past Supply Chain Management Practices, PA-11.1 (PSB) 

(form PA-11.1 (PSB) is bound in hereafter). 
 

5. A resolution, PA-15.1 (for a single Service Provider tendering herein) or PA-15.2 plus special 
resolution, PA-15.3 (for multiple Service Providers tendering in consortium or joint venture herein) 
(forms PA-15.1 to 3 are bound in hereafter). 
 

6. Preference points claim form and affidavit, (SBD 6.1)    
 
7. Certificate of independent bid determination (SBD.9) 

 
8. Activity Schedule for Value Based Fees (C2.2.2) – only if remuneration is stipulated as “value 

based” in C2.1.1.1. 
 

9. If applicable, a security clearance forms for projects requiring a security clearance. 
 

10. SBD 1 - Invitation to bid 
 
11. SBD 5 – The national industrial participation programme 

 
12. Form of Offer and Acceptance must be fully completed and signed. 
 
 

Note: Any tender not complying with the fifteen of the above-mentioned 
stipulations, numbered 1 to 15 above, will be regarded as non-responsive and 
will therefore not be considered for further evaluation. 
 

(C) EVALUATION IN TERMS OF FUNCTIONALITY 
 

Quality (functionality) will be scored on those tenders regarded as being responsive. The CRITERIA to 
be applied in evaluating responsive tenders is set out in the table below: 

http://www.sars.gov.za/
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The below mentioned values will be utilised by a representative evaluation panel to score responsive 
tenders: 

1 – poor; 2 - average; 3- good 4- very good; 5- excellent 
. 

EVALUATION CRITERIA 

Evaluation criteria Application Weights 

ABILITY AND 

EXPERIENCE 

(Personnel) 

 

Proposed technical team to be utilized in the 
execution of the project per specialised category; 
(CV’s clearly indicating skills, knowledge, 
experience and qualifications): 

 
65 

• Professional Architect /technologist 

registered with SACAP acting as a Principal 

agent 

15  

• Professional Quantity Surveyor Registered 
with SACQSP (Tender’s post professional 
registration experience) 

10  

• Professional Civil Engineer/technologist 
registered with ECSA (Tenderer’s post 
professional registration experience) 

10  

• Professional Structural Engineer 
/technologist registered with ECSA 
(Tenderer’s post professional registration 
experience) 

10  

• Professional Electrical Engineer /technologist 
registered with ECSA (Tender’s post 
professional registration experience) 

10  

• Professional Mechanical Engineer 
/technologist registered with ECSA (Tender’s 
post professional registration experience) 

10  

1. Project delivery 
proposal  

 
The Project Execution Proposal is expected to 
outline the bidder’s approach and experience to 
executing a project of this nature and profile. 
Included will be a project specific program, 
organigram of project team, approach and 

understanding of the high-profile project including 
community engagement. As well as profiles of the 

company and key personal outlining expertise, 
experience and approach in delivering projects of 
similar nature and profile. 

 

5 



19 
 

2. Proven 
experience in 
delivering 
Multi-
Disciplinary 
Projects 
services in a 
similar 
environment (a 
completion 
certificate/refer
ence letter is 
attached) to 
the value of 15 
million rands 
construction 
value 
completed 
within the last 
10 years 

 

 

1 – poor (the tenderer has failed to address the 

question and has not provided any proof of 

completing a similar project)-0 project 

2– Average (the tenderer has limited experience in 

relation to similar projects, to the value of R15M or 

above) - 1 project. 

3– Good (the tenderer has adequate experience in 

relation to similar projects, to the value of R15M or 

above)- 2-3 projects. 

4– Very Good (the tenderer has extensive 

experience in relation to similar projects, to the value 

of R15M or above)- 4-5 projects. 

5– Excellent (the tenderer has outstanding 

experience in relation to similar projects, to the value 

of R15M or above)- 6 or more projects. 

 

30 

TOTAL 100 

 

The proposal will be evaluated individually on score sheets, by a representative evaluation panel 
according to the evaluation criteria indicated above. All service providers who scored less than 70 out of 
100 points for functionality will not be considered further. 

 
NB: Points scored above 70 out of 100 for Quality (functionality) will not have an influence on the 
total tender evaluation points. Method 2 (i.e. financial offer and preferences) will be used to 
calculate the total tender evaluation points. 

EVALUATION 
CRITERIA,  

1 2 3 4 5 

Number of Years 
of Experience as a 
Professional 
ARCHITECT  

The Architect 
is 
professionally 
registered 
with SACAP 
with less than 
1 year’ post 
registration 
experience. 

The Architect 
is 
professionally 
registered 
with SACAP 
with 1 year’ 
to 2 years’ 
post 
registration 
experience. 

The Architect 
is 
professionally 
registered with 
SACAP with 
more than 2 
years to 3 
years’ post 
registration 
experience. 

The Architect is 
professionally 
registered with 
SACAP with 
more than 3 
years to 5 
years’ post 
registration 
experience. 

The Architect 
is 
professionally 
registered 
with SACAP 
with more 
than 5 years’ 
post 
registration 
experience. 

Number of Years 
of Experience as a 
Professional 
QUANTITY 
SURVEYOR 
 
 
 
 
 
 
 
 
 

The Quantity 
Surveyor is 
professionally 
registered 
with 
SACQSP 
with less than 
1 year’ post 
registration 
experience. 

The Quantity 
Surveyor is 
professionally 
registered 
with 
SACQSP 
with 1 year’ 
to 2 years’ 
post 
registration 
experience. 

The Quantity 
Surveyor is 
professionally 
registered with 
SACQSP with 
more than 2 
years to 3 
years’ post 
registration 
experience. 

The Quantity 
Surveyor is 
professionally 
registered with 
SACQSP with 
more than 3 
years to 5 
years’ post 
registration 
experience. 

The Quantity 
Surveyor is 
professionally 
registered 
with SACQSP 
with more 
than 5 years’ 
post 
registration 
experience. 
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Number of Years 
of Experience as 
a Professional 
STRUCTURAL 
ENGINEER/ 
TECHNOLOGIST 

The 
Structural 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with less than 
1 years’ post 
registration 
experience 

The 
Structural 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with 1 years 
to 2 years’ 
post 
registration 
experience. 
 

The Structural 
Engineer/ 
Technologist 
is 
professionally 
registered with 
ECSA with 
more than 2 
years to 3 
years’ post 
registration 
experience. 
 

The Structural 
Engineer/ 
Technologist is 
professionally 
registered with 
ECSA with 
more than 3 
years to 5 
years’ post 
registration 
experience 

The Structural 
Engineer/ 
Technologist is 
professionally 
registered with 
ECSA with 
more than 5 
years’ post 
registration 
experience. 
 

Number of Years 
of Experience as 
a; Professional 
ELECTRICAL 
ENGINEER/ 
TECHNOLOGIST 
 
 
 
 
 

The Electrical 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with less than 
1 year’ post 
registration 
experience. 
 

The Electrical 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with 1 year’ 
to 2 years’ 
post 
registration 
experience. 

The Electrical 
Engineer/ 
Technologist 
is 
professionally 
registered with 
ECSA with 
more than 2 
years to 3 
years’ post 
registration 
experience. 

The Electrical 
Engineer/ 
Technologist is 
professionally 
registered with 
ECSA with 
more than 3 
years to 5 
years’ post 
registration 
experience.  

The Electrical 
Engineer/ 
Technologist is 
professionally 
registered with 
ECSA with 
more than 5 
years’ post 
registration 
experience. 

 
Number of Years 
of Experience  
 
Professional 
MECHANICAL 
ENGINEER/ 
TECHNOLOGIST 

The 
Mechanical 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with less than 
1 year’ post 
registration 
experience 

The  
Mechanical 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with 1 year’ 
to 2 years’ 
post 
registration 
experience. 

The 
Mechanical 
Engineer/ 
Technologist 
is 
professionally 
registered with 
ECSA with 
more than 2 
years to 3 
years’ post 
registration 
experience. 

The 
Mechanical 
Engineer/ 
Technologist is 
professionally 
registered with 
ECSA with 
more than 3 
years to 5 
years’ post 
registration 
experience. 

The 
Mechanical 
Engineer/ 
Technologist is 
professionally 
registered with 
ECSA with 
more than 5 
years’ post 
registration 
experience. 

Understanding 
of the Project 
Brief 

Proposal 
submitted 
does not 
address the 
TOR 

Proposal 
Submitted 
addressed 
the TOR 
partially but 
does not 
convincingly 
show the use 
of relevant 
project 
management 
software for 
planning 

Proposal 
Submitted 
addresses the 
TOR well and 
shows use of 
relevant 
project 
management 
software for 
planning 
 

Proposal 
Submitted 
addresses the 
TOR well and 
convincingly 
and shows use 
of relevant 
project 
management 
software for 
planning 

Proposal 
Submitted 
addresses the 
TOR well and 
convincingly 
and adds value 
and shows use 
of relevant 
project 
management 
software for 
planning 

 
 
 
 

Number of Years 
of Experience as a 
Professional CIVIL 
ENGINEER/ 
TECHNOLOGIST 

The Civil 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with less than 
1 years’ post 
registration 
experience. 

The Civil 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with 1 years 
to 2 years’ 
post 
registration 
experience. 

The Civil 
Engineer/ 
Technologist 
is 
professionally 
registered with 
ECSA with 
more than 2 
years to 3 
years’ post 
registration 
experience. 

The Civil 
Engineer/ 
Technologist is 
professionally 
registered with 
ECSA with 
more than 3 
years to 5 
years’ post 
registration 
experience. 

The Civil 
Engineer/ 
Technologist 
is 
professionally 
registered 
with ECSA 
with more 
than 5 years’ 
post 
registration 
experience. 
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EVALUATION IN TERMS OF 80/20 PREFERENCE POINT SYSTEM AS PRESCRIBED IN THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2017. 

 
Only bids that achieve the minimum qualifying score of 70 for functionality will be evaluated further in 
accordance with the 80/20 preference point systems as prescribed in Preferential Procurement 
Regulations 2017.  
 
APPLICATION OF 80/20 PREFERENCE POINT SYSTEM 
 
The 80/20 preference point system is applicable to this tender (i.e. tenders with a Rand value below R50 
million (all applicable taxes included). 
 
Tenderers are required to submit proof of B-BBEE Status Level of contributor. 
Proof includes original and valid B-BBEE Status Level Verification Certificates or certified 
copies thereof together with their tenders, to substantiate their B-BBEE rating claims except for 
EMEs and QSEs who are required to submit sworn affidavit in terms of Codes of good practice.    
 
A consortium or joint venture will qualify for points for its B-BBEE status level only if such 
consortium or joint venture submits a consolidated B-BBEE Status Level Verification Certificate 
(Verification Agencies accredited by SANAS) that covers the consortium or joint venture as a 
combined unit as if it were a single enterprise. Tenderers anticipating tendering in consortium or 
joint venture must allow sufficient time for obtaining such status level verification certificate. 

 

NB: Certificates issued by IRBA and Accounting Officers have been discontinued. 
1. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

1.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

B-BBEE Status Level of Contributor 
Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

A tenderer may not be awarded points for B-BBEE status level of contributor if the tender document 
indicates that the tenderer intends subcontracting more that 25% of the value of the contract to any 
other person not qualifying for at least the points that the tenderer qualifies for, unless the intended 
subcontractor is an EME that has the capability to execute the subcontract. 
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C1.2 Contract Data 
 
C1.2.1 Standard Professional Services Contract 

The conditions applicable to this Contract are the Standard Professional Services Contract (July 
2009) published by the Construction Industry Development Board, and are attached hereto as 
appendix B. 

 
C1.2.2 Data provided by the Employer  
 

Clause  

 The General Conditions of Contract in the Standard Professional Services Contract (July 2009) make 
several references to the Contract Data for details that apply specifically to this tender.  The Contract 
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
General Conditions of Contract. 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of 
Contract to which it mainly applies (appendix B). 

1 The Employer is the Government of the Republic of South Africa in its Department Agriculture, 
Land Reform and Rural Development. 

1 The Project is: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER IN CONSORTIUM / 
MULTI-DISCIPLINARY CONSISTING OF ARCHITECTURAL, CIVIL, STRUCTURAL, 
MECHANICAL, ELECTRICAL AND QUANTITY SURVEYING SERVICES FOR THE PROJECT: 
DEVELOPMENT OF INFRASTRUCTURE AND EXTERNAL SERVICES FOR TARLTON FARMER 
PRODUCTION SUPPORT UNIT (FPSU) IN THE WESTRAND LOCAL MUNICIPALITY, WEST RAND 
DISTRICT IN GAUTENG PROVINCE. 
 

3.4 and 
4.3.2 

The authorised and designated representative of the Employer is the departmental project manager, 
details of whom are as indicated in T1.1 Notice and Invitation to Tender under item T1.1.6. 

3.5 The Services shall be executed in the Service Provider’s own office and on the Project, site as 
described in item C3.2.2 Project description.  No portion of the work may be performed by a person 
employed by the State.  No portion of the work may be sublet to any other person or persons without 
the prior written approval of the Employer. 

3.6 Omit the following: 

“... within two (2) years of completion of the Service ...”. 

3.12.1 Period of Performance shall be sub dividable in separate target dates according to the programme to 
be submitted in terms of clause 3.14 hereof. 
. 

3.14 The Period of Performance is from inception of this Contract until Eighteen (18) months from the date 
of a work order. The Service Provider has completed all Deliverables in accordance with the Scope of 
Services. 

3.15 For fees stipulated as “value based” in C2.1 Pricing Instructions, C2.1.1.1: 
Programme: 
A programme for the performance of the Service shall be submitted by the Service Provider, identified 
as the principal agent to the departmental project manager, within a period of two (2) weeks following 
the briefing meeting. 
 
The programme will be the result of the co-ordination of all appointed Service Providers’ inputs and 
shall be in sufficient detail describing key milestones, events and activities linked to the fastest realistic 
timeframes in which the Service can be delivered.  Milestones and events are to be listed based on 
the Scope of Services described in part C3 of the various appointed Service Providers’ tender 
documents and presented in bar chart format.  No milestones may, at the co-ordination stage, be 
extended beyond the timeframes outlined in C3.2.2.4 Project Programme without acceptable reasons.  
The programme thus compiled and presented by the principal agent must be counter-signed by all 
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appointed Service Providers as proof that programme was agreed upon by all during the said co-
ordination action. 
 
The Employer retains the right to negotiate such submitted programme with the principal agent in 
consultation with the appointed Service Providers, if required, to promote the interest of the project. 
 
For fees stipulated as “time based” in C2.1 Pricing Instructions, C2.1.1.1: 
Project Execution Plan (PEP): 
A PEP for the performance of the Service shall be submitted by the Service Provider, to the 
departmental project manager, within a period of two (2) weeks following the briefing meeting. 
 
In the event of the Employer not being satisfied with the submitted PEP, the Parties will negotiate in 
good faith towards a PEP that will be agreeable to both.  Such an agreed-upon PEP will form the basis 
for the management of the appointment and remuneration purposes.  Should circumstance change 
from the initial briefing, the Service Provider and the Employer will negotiate a revised PEP to satisfy 
such change(s).  Should the Parties fail to reach agreement on the PEP or revised PEP, the matter 
will be dealt with in terms of clause 12.1.2 of the General Conditions of Contract (appendix B).  Should 
the mediation process fail, the Contract will be deemed to have been mutually terminated and any 
reasonable fees accrued at that stage settled by the Employer. 

4.1.1 Briefing meeting: 
The departmental project manager shall arrange a briefing meeting, compulsory for all appointed 
Service Providers, as soon as practicable after the appointment of the professional team, or after the 
appointment of the core members of the professional team required to commence with the Services if 
not appointed at the same time, during which meeting the departmental project manager, together with 
any supporting advisors, will verbally brief the professional team comprehensively regarding the 
requirements of the project and the Scope of Services and hand over, to the Service Providers,  all 
documentation relevant to the execution of the Service. 

4.4 Others providing Services on this Project may be appointed from time to time by DALRRD. 

4.7 Add the following: 
The Employer shall pay the Service Provider the amount certified within 30 (thirty) calendar days from 
the date of receipt of the Service Provider’s original VAT Invoice in support of payment certificate at 
the Physical address of the Employer 

4.7  

5.4.1 Minimum professional insurance cover of R15 000 000.00, with the first amount payable not exceeding 
5% of the value of indemnity, and/or personal liability – all as more comprehensively described in 
C1.2.3 Data provided by the Service Provider and in respect of which the Service Provider must 
provide data as required. 

5.5 The Service Provider is required to obtain the Employer’s prior approval in writing before taking any of 
the following actions: 
1. Travelling for which payment will be claimed, as defined in C2.1.3 Travelling and subsistence 

arrangements and tariffs of charges; 
2.     Travelling from service provider premises or offices will not be remunerated. Remuneration will 

be calculated from Gauteng PSSC, 524 Stanza Bopape street, Arcadia, Pretoria 
3. Deviate from the final programme as in clause 3.14 above; 
4. Deviate from the programme (delayed or earlier); 
5. Deviate from or change the Scope of Services; 
6. Change Key Personnel on the Service. 

8.1 The Service Provider is to commence the performance of the Services immediately after the Contract 
becomes effective and execution to be as per the programme in clause 3.14 above (see C3 Scope of 
Services, C3.6 Brief). 

8.4.3 (c) The period is not to exceed two (02) years 

9.1 Copyright of documents prepared for the Project shall be vested with the Employer. 
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12.1.2 Interim settlement of disputes is to be by mediation. 

12.2.1 In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the president 
of the Association of Arbitrators (Southern Africa). 

12.2.4 / 
12.3.4 

Final settlement is by litigation. 

13.1.3 All partners in a joint venture or consortium shall carry a combined professional indemnity insurance 
as per clause 5.4.1 of the General Conditions of Contract (appendix B). 

13.4 Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any 
occurrence unless a claim is formally made within 10 years from the date of termination or completion 
of the Contract. 

13.6 The provisions of clause 13.6 do not apply to the Contract. 

14.4 In the first sentence, change “… period of twenty-four months after …” to “… period of thirty-six months 
after …”. 

15 In respect of any amount owed by the Service Provider to the Employer, the Service Provider shall pay 
the Employer interest at the rate as determined by the Minister of Finance, from time to time, in terms 
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of 1999). 

 
C1.2.3 Data provided by the Service Provider 
 

Clause  

 Each item of data given below is cross-referenced to the clause in the General Conditions of Contract in the 
Standard Professional Services Contract (July 2009) to which it mainly applies (appendix B). 

1 The Service Provider is the company, close corporation, natural person or partnership named in C1.1 Form 
of Offer and Acceptance by the tendering Service Provider. 

5.3 The authorised and designated representative of the Service Provider is the person named in the resolution 
PA-15.1 or PA-15.3 by the tendering Service Provider. 

5.4.1 Indemnification of the Employer 
 
I, the undersigned, being duly authorized by the Service Provider, in terms of the completed resolution (PA-
15.1 or PA-15.3) 
 
………………………………………………………………………………..……(Name of authorized person) 
 
hereby confirm that the Service Provider known as: 
 
…………………………………………………………………………………(Legal name of entity tendering herein) 
 
tendering on the project: 
 
…………………………………………………….……………………………………………………....... 
 
………………………………………………………………….(Name of project as per C1.1 Form of offer and acceptance) 
 
holds professional indemnity insurance cover, from an approved insurer, duly registered with the Finance 
Services Board, of not less than R 15 000 000 with the first amount payable not exceeding 5% of the value 
of indemnity.  I further confirm that the Service Provider will keep such professional indemnity fully subscribed.  
I further confirm that should the professional indemnity insurance, with no knowledge of the Employer, be 
allowed to lapse at any time or in the event of the Service Provider cancelling such professional indemnity 
insurance, with no knowledge of the Employer, at any time or if such professional indemnity cover is not 
sufficient, then the Service Provider, (i) accepts herewith full liability for the due fulfilment of all obligations in 
respect of this Service; and (ii) hereby indemnifies, and undertakes to keep indemnified, the Employer in 
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respect of all actions, proceedings, liability, claims, damages, costs and expenses in relation to and arising 
out of the agreement and/or from the aforesaid Service Provider’s intentional and/or negligent wrongful acts, 
errors and/or omissions in its performance on this Contract. 
 
I confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated above, beyond 
the Final Completion Certificate/Final Certificate by the Employer (whichever is applicable) for a period of ten 
(10) years after the issue of such applicable certificate. 
 
I confirm that the Service Provider renounces the benefit of the exceptionis non causa debiti, non numeratae 
pecuniae and excussionis or any other exceptions which may be legally raised against the enforceability of 
this indemnification. 
 
Notwithstanding the indemnification required above, the Employer reserves the right to claim damages from 
the Service Provider for this Project where the Service Provider neglects to discharge its obligations in terms 
of this agreement. 
 

NAME: 
………………………………………………………………………………………

.. 

CAPACITY: 
………………………………………………………………………………………

.. 

SIGNATURE: 
………………………………………………………………………………………

.. 
 

7.1.2 As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the purposes of this 
Contract, include one or more of the professionally registered principal(s) of the Service Provider, and/or, one 
or more professional(s) employed to render professional services, for whom certified copies of certificates or 
other documentation clearly proving current professional registration with the relevant council, including 
registration numbers, must be included with the tender as part of the returnable documentation. 

 
The Key Persons and their jobs / functions in relation to the Services are: As per Mandatory requirements 
list registered Principal/s and/or employed Professionals. (Please provide the professionals assigned 
for this specificic project, Failure to complete the table below will lead to disqualification.: 
 

Name Indicate the 
relevant Body 
or Council 
registered with 

Provide 
Registration 
Number with 
applicable body 
or council 

Specify Duties in relation 
to this Bid 

LIST OF REGISTERED PRINCIPALS/OWNERS OF THE FIRM (if tendering in 
consortium please provide the information of all companies tendering in Joint 
Venture or Consortium) 
1.     

2.     

3.     

4.     

5.     

LIST OF EMPLOYED PROFESSIONALS 
Professional Civil Engineer/ Professional Civil Technologist registered with Engineering Council of 
South Africa (ECSA)  

Name Indicate the 
relevant Body 
or Council 
registered with 

Provide 
Registration 
Number with 
applicable body or 
council 

Specify Duties in relation to this 
Bid 

1.     

2.     

3.     
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Professional Structural Engineer/ Professional Structural Technologist registered with 
Engineering Council of South Africa (ECSA) 

Name Indicate the 
relevant Body 
or Council 
registered with 

Provide 
Registration 
Number with 
applicable body or 
council 

Specify Duties in relation to this 
Bid 

1.     

2.    

3.    

Professional Mechanical Engineer/ Professional Mechanical Technologist registered with 
Engineering Council of South Africa (ECSA) 

Name Indicate the 
relevant Body 
or Council 
registered with 

Provide 
Registration 
Number with 
applicable body or 
council 

Specify Duties in relation to this 
Bid 

1.     

2.     

3.     

 
Professional Electrical Engineer/ Professional Electrical Technologist registered with Engineering 
Council of South Africa (ECSA) 

Name Indicate the 
relevant Body 
or Council 
registered with 

Provide 
Registration 
Number with 
applicable body or 
council 

Specify Duties in relation to this 
Bid 

1.    

2.    

3.    

Professional Quantity Surveyor/s registered with South African Council for the Quantity Surveyors 
 

Name Indicate the 
relevant Body 
or Council 
registered with 

Provide 
Registration 
Number with 
applicable body or 
council 

Specify Duties in relation to this 
Bid 

1.    

2.    

3.    

Professional Construction Health and Safety Agent/s registered with South African Council of 
Project and Construction Management Professions (SACPCMP) 

Name Indicate the 
relevant Body 
or Council 
registered with 

Provide 
Registration 
Number with 
applicable body or 
council 

Specify Duties in relation to this 
Bid 
 
 
 
 

1    

2    

3    

Professional Architect registered with South African Council for the Architectural Profession 
(SACAP) 
 

Name Indicate the 
relevant Body 
or Council 
registered with 

Provide 
Registration 
Number with 

Specify Duties in relation to this 
Bid 
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applicable body or 
council 

1    

2    

3    

 
 
 
 

7.2 A Personnel Schedule is not required. 

 

If the space provided in the table above is not sufficient to describe the specific duties, this space may be utilized for 
such purpose: 
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C2: PRICING DATA. 
 
C2.1 Pricing Instructions 
 
C2.1.1 Basis of remuneration, method of tendering and estimated fees 
 
C2.1.1.1 Professional fees for Multi-Discipline/Consortium Built Environment Professional Services 

will be paid on a value basis. The words “value based” and “percentage based” used in 
connection with fee types in this document or any documents referred to in this document 
are interchangeable and are deemed to have the same meaning. 

 
C2.1.1.2 Tenderers are to tender: 
 

A percentage of the estimated fees  
 
as set out below. 

 
C2.1.2 Remuneration for Multi-Disciplinary/Consortium Built Environment Professional 

Services 
 
C2.1.2.1 Professional fees shall be calculated as follows for Services rendered by the Service 

Provider: 
 

• the percentage of the normal fees tendered in “C2.2.2 Activity Schedule for Value 
Based Fees”, column (b), plus Value Added Tax, all according to the provisions under 
C2.1.3; 

 
C2.1.2.2 The amount tendered herein (C1.1) is for tender purposes only and will be amended 

according to the application of the value fee scale vis-à-vis the actual cost of construction 
(if basis of remuneration has been set at “value based” according to C2.1.1.1) or the actual 
number of hours for each level (if basis of remuneration has been set at “time based” 
according to C2.1.1.1). 

 
C2.1.2.3 Reimbursable rates for typing, printing and duplicating work and forwarding charges as set 

out under C2.1.6 herein will be paid in full, irrespective of the percentage or rates tendered 
as referred to in C2.1.1.2 and C2.1.2.1 above. 

 
C2.1.2.4 Disbursements in respect of all travelling and related expenses (including all travelling 

costs, time charges and subsistence allowances related thereto) to the Pretoria: PSSC 
Office of the Department of Agriculture, Rural Development and Land Reform will not be 
paid for separately.  Tenderers must make provision for and include all such costs 
in their tender when calculating the rates as described in C2.1.1.2 above.  

 
The site must be visited as often as the works require for the execution of all duties on the 
Project.  The Service Provider must be available at 24 hours’ notice to visit the site if so 
required.  All costs in this regard will be deemed to be included in the applicable fees as 
stated in C2.1.1.1. 

 
The offices of the employer must be visited as often as the works require for the execution 
of all duties on the Project.  The Service Provider must be available at 24 hours’ notice to 
visit the site if so required.   

 
However, when the Service Provider is requested in writing by or obtained prior approval 
in writing from the Employer to attend specific meetings at any of the Employer’s other 
offices or elsewhere, he will be remunerated according to the provisions under C2.1.3.2 
to C2.1.3.6 herein. 
 
“For purpose of this tender, the tenderers is required to provide an address in 
Gauteng from which all travel would be deemed to originate and will be considered 
as the tenderer’s office”. Travelling cost will be refunded for the full distance covered per 
return trip measured from the office of the Service Provider appointed, upon the submission 
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of proof of such travelling. The Service Provider is expected to provide a travel plan as part 
of the inception report. 
 
Office address     

 …………………….......... 
 …………………………… 
 …………………………… 

 
 
C2.1.2.5 All fee accounts must be accompanied by an updated original written certification by the 

quantity surveyor, if appointed, of the amount(s) on which fees are based.  The onus, 
however, rests on the Service Provider to calculate fees on the appropriate value and 
according to the correct fee scale, read in conjunction with this Contract. 

 
C2.1.2.6 All fee accounts need to be signed by a principal of the Service Provider and submitted in 

original format, failing which the accounts will be returned.  Copies, facsimiles, electronic 
and other versions of fee accounts will not be considered for payment. 

 
C2.1.2.7 For all Services provided on a time basis, time sheets giving full particulars of the work, 

date of execution and time duration, should be submitted with each fee account. 
 
C2.1.2.8 Payments to the Service Provider will be made electronically according to the banking 

details furnished by the Service Provider.  Any change in such banking details must be 
communicated to the departmental project manager timeously.  Fee accounts, correct in 
all respects, will be deemed submitted when received by the Employer and settled when 
electronically processed by the Employer.  The Employer reserves the right to dispute the 
whole account, any item or part of an item at any time and will deal with such case in terms 
of clause 14.3 of the Standard Professional Services Contract (appendix B). 

 
C2.1.2.9 Accounts for Services rendered may be submitted on the successful completion of each 

stage of work. Payment of accounts rendered will be subject to the checking thereof by the 
departmental project manager.  The Employer reserves the right to amend the amounts 
claimed in order to conform to the rates stipulated in this Contract and make payment on 
the basis of the balance of the account in accordance with clause 14.3 of the Standard 
Professional Services Contract (appendix B). 

 
C2.1.2.10 Fee accounts shall be submitted on the Employer's prescribed format, obtainable on the 

Employer's Website: http://www.publicworks.gov.za/  under “Consultants Guidelines”. 
 
C2.1.3 Travelling and Subsistence Arrangements and Tariffs of Charges 
 
C2.1.3.1. General: 

The most economical mode of transport to be used taking into account the cost of transport, 
subsistence and time.  Accounts not rendered in accordance herewith may be reduced to 
an amount determined by the Employer. 
 
As the tariffs referred to hereunder are adjusted from time to time, accounts must be 
calculated at the tariff applicable at the time of the expenditure. 

 
Where journeys and resultant costs are in the Employer’s opinion related to a Service 
Provider’s mal-performance or failure, in terms of this Contract, to properly document or 
co-ordinate the work or to manage the Contract, no claims for such costs will be 
considered. 

 
C2.1.3.2 Travelling time 

Travelling time to attend meetings and any other related activities at the appointing office 
of the Employer will not be reimbursed and is deemed included in the hourly rates tendered 
for Personnel.  In all other cases travelling time will be fully reimbursed. 

 

http://www.publicworks.gov.za/
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C2.1.3.3 Travelling costs 
Travelling costs to attend meetings and any other related activities at the appointing office 
of the Employer will not be reimbursed and are deemed included in the hourly rates 
tendered for personnel.  In all other cases travelling costs will be reimbursed at the rates 
set out in Table 3 in the "Rates for Reimbursable Expenses" obtainable from the 
Department of Public Works website: www.publicworks.gov.za.  

Except for travelling as described in the previous paragraph, travelling costs will be 
refunded for the full distance covered per return trip measured from the office of the Service 
Provider appointed. 

Compensation for the use of private motor transport will be in accordance with the 
Government tariff for the relevant engine swept volume, up to a maximum of 1600 cubic 
centimetres, prescribed from time to time and as set out in Table 3 in the “Rates for 
Reimbursable Expenses” obtainable from the Department of Public Works website: 
www.publicworks.gov.za.  

 
C2.1.3.4 Hired vehicles 

In cases where use is made of hired vehicles, the most economical sized vehicle available 
is to be used but compensation shall nevertheless be restricted to the cost of a hired car 
not exceeding a capacity of 1300 cc.  Where use of a special vehicle is essential (e.g. four 
track or minibus to accommodate more people), prior approval in writing must be obtained 
from the Employer. 

 
C2.1.3.5 Subsistence allowance 

The subsistence allowances are as set out in Tables 4 and 5 in the "Rates for Reimbursable 
Expenses" obtainable from the Department of Public Works website: 
www.publicworks.gov.za.  

 

Only actual costs are payable in respect of absence from office of less than 24 hours.  

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus 
a special daily allowance as shown in Table 5 for incidental expenses, and may be claimed.  
It must be noted that claims may only be according to Table 4 or Table 5.  Accommodation 
should be limited to the equivalent of a three star hotel and no alcoholic beverages or 
entertainment costs may be claimed for. 

 
C2.1.3.6 Accounts 

Fee accounts shall be submitted in an acceptable format. 
 

All fee accounts shall be signed by a principal of the Service Provider and submitted in 
original format, failing which the accounts will be returned.  Copies, facsimiles, electronic 
and other versions of fee accounts will not be considered for payment. 

 
Time sheets giving full particulars of the work, date of execution and time duration, should 
be submitted with each fee account. 

 
Payments to the Service Provider will be made electronically according to the banking 
details furnished by the Service Provider.  Any change in such banking details must be 
communicated to the Employer timeously.  Fee accounts, correct in all respects, will be 
deemed submitted when received by the Employer and settled when electronically 
processed by the Employer.  The Employer reserves the right to dispute the whole account, 
any item or part of an item at any time and will deal with such case in terms of clause 14.3 
of the General Conditions of Contract. 

 
Accounts for Services rendered may be submitted on the successful completion of an 
assignment.  Interim accounts will be considered during the execution of the assignments 
but not more frequent than monthly except if otherwise agreed between the authorised and 
designated representative of the Service Provider and the Employer.  Payment of accounts 
rendered will be subject to the checking thereof by the Employer.  The Employer reserves 
the right to amend the amounts claimed in order to conform to the rates stipulated in this 

http://www.publicworks.gov.za/
http://www.publicworks.gov.za/
http://www.publicworks.gov.za/
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Contract and make payment on the basis of the balance of the account in accordance with 
clause 14.3 of the General Conditions of Contract. 

 
C2.1.3.7 Set off 

The Employer reserves the right to set off against any amount payable to the Service 
Provider, any sum owed by the Service Provider to the Employer in respect of this or any 
other project. 
 

C2.1.3.8 Typing, printing and duplicating work and forwarding charges 
 
 Reimbursable rates 

The costs of typing, printing and duplicating work in connection with the documentation 
which must of necessity be done, except those which must in terms of the relevant Manual 
or other instructions be provided free of charge, shall be reimbursable at rates applicable 
at the time of the execution of such work.  The document "Rates for Reimbursable 
Expenses" as amended from time to time and referred to below, is obtainable on the 
Website: http://www.publicworks.gov.za/ under “Documents”; “Consultants Guidelines”; 
item1. 

 
 Typing and duplicating 

If the Service Provider cannot undertake the work himself, he may have it done by another 
service provider which specialises in this type of work and he shall be paid the actual costs 
incurred upon submission of statements and receipts which have been endorsed by him 
confirming that the tariff is the most economical for the locality concerned. 

 
If the Service Provider undertakes the work himself, he shall be paid in respect of actual 
expenses incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the 
Department of Public Works “Rates for Reimbursable Expenses". 

 
Typing and duplicating expenses shall only be refunded in respect of the final copies of the 
following documents namely formal reports, formal soil investigation reports, specifications, 
feasibility reports, bills of quantities, material lists, minutes of site meetings and final 
accounts.  The cost of printed hard covers shall only be paid in respect of documents which 
will be made available to the public such as bills of quantities and specifications or where 
provision of hard covers is specifically approved. 

 
The typing of correspondence, appendices and covering letters are deemed to be included 
in the time-based fees paid. 

 
 Drawing duplication 

(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for 
Reimbursable Expenses” may be claimed or may be claimed according to the 
provisions as in (b) or (c) below. 

 
(b) If the Service Provider undertakes the duplication of drawings, using his own duplication 

equipment, he shall be paid the actual cost incurred on condition that it is not higher 
than the lowest of three quotations of local firms doing drawing duplication in his locality.  
Such quotations must accompany his account. 

 
(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid 

the lowest of three quotations of local firms doing plan printing in his locality.  Such 
quotations must accompany his account. 

 
(d) Should there not be three firms doing drawing duplication in his locality, it must be 

mentioned on his account and the available quotation(s) must then accompany the 
account. 

 
(The cost of providing all polyester negative prints required to form part of the original set 
of drawings, as-built drawings including computer assisted drawing records for all 
facets/disciplines involved in the project are included in the tendered fees and will not be 
reimbursed separately.) 
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 Forwarding charges 
 

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on 
special request by the Employer will be refunded, provided that such charges will not 
be refunded if the request had been made as a result of a delay caused by the Service 
Provider. 

 
(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed 

to be included in the value based fees and time based fees paid. 
 

C2.1.3.6 OUT CLAUSE 
The Department of Agriculture Rural Development and Land Reform reserves the right to:- 
1. Reduce the scope of the work. 
2. To terminate the contract and compensate only for services rendered until date of 
termination. 

 
C2.1.3.7 Please note:  the bidder must allow for rates for: 

a) Technicians that are required to support the professionals above, for purposes of 
drafting plans, fieldwork, design etc. 

b) Office Administrators – filing, document compilation, minute taking and general 
administrative tasks. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



LA 1.2  

 

 

 

 

  

5/2/2/1-CRDP 0002(2020/2021)  
 
APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER IN CONSORTIUM / MULTI-
DISCIPLINARY CONSISTING OF ARCHITECTURAL, CIVIL, STRUCTURAL, MECHANICAL, 
ELECTRICAL AND QUANTITY SURVEYING SERVICES FOR THE PROJECT: DEVELOPMENT 
OF INFRASTRUCTURE AND EXTERNAL SERVICES FOR TARLTON FARMER PRODUCTION 
SUPPORT UNIT (FPSU) IN THE MOGALE CITY LOCAL MUNICIPALITY, WESTRAND DISTRICT 
IN GAUTENG PROVINCE. 

 
THERE WILL BE A NON-COMPULSORY VIRTUAL BRIEFING SESSION AS FOLLOWS: 
 
A NON-COMPULSORY VIRTUAL TENDER CLARIFICATION MEETING will be held on WEDNESDAY, 10 

MARCH 2021 at 11h00.  

There will be a Non-compulsory virtual briefing session. The link will be made available on the tender 

document that will be published on the Departmental website and National Treasury e-Portal; it can 

also be requested from this email: Gobusamang.Sekwale@dalrrd.gov.za / 

Rashida.Goolam@drdlr.gov.za / Matome.Mokala@drdlr.gov.za   

LINK:  

https://teams.microsoft.com/l/meetup-

join/19%3ameeting_N2MzYTRkZDUtMTRjMC00MzRjLTg0NjYtODI3ZGUxYjhiNTg5%40thread.v2/

0?context=%7b%22Tid%22%3a%221f792a35-02a7-4e3e-9e7a-

ff40ae390cb6%22%2c%22Oid%22%3a%22d3a919ff-d8a9-40da-b50e-d3327b0ec618%22%7d 

 

CLOSING DATE: TUESDAY, 23 MARCH 2021 AT 11:00 

  
ENQUIRIES – TECHNICAL RELATED: 

 
Mr Gabriel Tharaga/ Ms. Kgaugelo Moreroa  
Tel: 012 337 3696 / 3698        Cell: 082 970 2027 / 071 878 8524 
Email: Gabriel.Tharaga@drdlr.gov.za; Kgaugelo.Moreroa@drdlr.gov.za 

          
FOR BID RELATED ENQUIRIES, CONTACT:  

Mr GI Sekwale/Ms R Goolam 
Cell:Rashida Goolam: 079 529 4070 
Tel: 012 312 9876/8369 
 
E-mail: Gobusamang.sekwale@drdlr.gov.za; or Rashida.goolam@drdlr.gov.za 

 

NB:  SERVICE PROVIDERS MUST INDICATE BY A TIK WHETHER THEY ARE TENDERING IN 
CONSORTIUM OR MULTI DISCIPLINARY. 

 

MULTI DISCIPLINARY  JOINT VENTURE  CONSORTIUM  
 

 

FINANCIAL PROPOSAL – PART 2 
 

 

mailto:Gobusamang.Sekwale@dalrrd.gov.za
mailto:Rashida.Goolam@drdlr.gov.za
mailto:Matome.Mokala@drdlr.gov.za
https://teams.microsoft.com/l/meetup-join/19%3ameeting_N2MzYTRkZDUtMTRjMC00MzRjLTg0NjYtODI3ZGUxYjhiNTg5%40thread.v2/0?context=%7b%22Tid%22%3a%221f792a35-02a7-4e3e-9e7a-ff40ae390cb6%22%2c%22Oid%22%3a%22d3a919ff-d8a9-40da-b50e-d3327b0ec618%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_N2MzYTRkZDUtMTRjMC00MzRjLTg0NjYtODI3ZGUxYjhiNTg5%40thread.v2/0?context=%7b%22Tid%22%3a%221f792a35-02a7-4e3e-9e7a-ff40ae390cb6%22%2c%22Oid%22%3a%22d3a919ff-d8a9-40da-b50e-d3327b0ec618%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_N2MzYTRkZDUtMTRjMC00MzRjLTg0NjYtODI3ZGUxYjhiNTg5%40thread.v2/0?context=%7b%22Tid%22%3a%221f792a35-02a7-4e3e-9e7a-ff40ae390cb6%22%2c%22Oid%22%3a%22d3a919ff-d8a9-40da-b50e-d3327b0ec618%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_N2MzYTRkZDUtMTRjMC00MzRjLTg0NjYtODI3ZGUxYjhiNTg5%40thread.v2/0?context=%7b%22Tid%22%3a%221f792a35-02a7-4e3e-9e7a-ff40ae390cb6%22%2c%22Oid%22%3a%22d3a919ff-d8a9-40da-b50e-d3327b0ec618%22%7d
mailto:Gabriel.Tharaga@drdlr.gov.za
mailto:Kgaugelo.Moreroa@drdlr.gov.za
tel:012
mailto:Gobusamang.sekwale@drdlr.gov.za
mailto:Rashida.goolam@drdlr.gov.za
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PRICING SCHEDULE [SBD 3.3] 

 
 

5/2/2/1 CRDP 0002 (2020-2021)  
 

APPOINTMENT OF A PROFESSIONAL 
SERVICE PROVIDER IN CONSORTIUM / 
MULTI-DISCIPLINARY CONSISTING OF 
ARCHITECTURAL, CIVIL, STRUCTURAL, 
MECHANICAL, ELECTRICAL AND 
QUANTITY SURVEYING SERVICES FOR 
THE PROJECT: DEVELOPMENT OF 
INFRASTRUCTURE AND EXTERNAL 
SERVICES FOR TARLTON FARMER 
PRODUCTION SUPPORT UNIT (FPSU) IN 
THE MOGALE CITY LOCAL 
MUNICIPALITY, WEST RAND DISTRICT IN 
GAUTENG PROVINCE.  

 
 

NAME OF BIDDER: …………………………………………………………………………………………………………………………………………… 

 

 

BID NO.: 5/2/2/1 CRDP 0002 (2020/2021) 

 

CLOSING TIME:  11H00                    CLOSING DATE: TUESDAY, 23 MARCH 2021  

 

 
OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID 
 

ITEM   DESCRIPTION                                                      BID PRICE IN RSA CURRENCY 
NO                                                        INCLUSIVE OF VALUE ADDED TAX 

 
1. The accompanying information must be used for the formulation of proposals. 

 
  

2.                        TOTAL BID PRICE (15% Vat inclusive) R………..……………………… 
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           SBD 3.3 
PRICING SCHEDULE 

(Professional Services) 

 

 

ACTIVITY SCHEDULE FOR VALUE BASED FEES FOR ALL 
PROFESSIONAL SERVICES COMPRISING THE SERVICE PROVIDER 
(MULTI DISCIPLINARY / CONSORTIUM) 
 

Tenderer’s Tender for Value Based Fees for Architect  

Fee for Normal Services inclusive of certain additional services  

 
Latest estimate of the 
construction cost for the 
architectural works (Excl. VAT) 

(g) 
Estimated 
normal fees 
(Excl. VAT) 

Unit 

(h) 
Percent
age of 
normal 
fees 
tender-
ed by 
Tender-
er 

(g)x(h) 
Financial Offer by Ten-
derer for Value Based 
Fees for Architect (VAT 
excluded) 

R 22 000 000.00 R 2 156 900.00 % %  R  

Additional Services: 

Description Quantity Unit Rate    

Act as Principal Agent on behalf 
of the client for the project 
duration 

18 Month R R   

Town and Regional Planning 
Services 

1 Prov.Sum R R                 100 000.00 

Act as an “agent” of the Client to 
undertake duties falling under the 
Occupational Health and Safety 
Act, 1993 (act No. 85 of 1993) 
and the latest Construction 
Regulations in terms thereof, on 
behalf of the Client. 

18 Month R R   

Ensure compliance with the 
requirements of the National 
Environmental Management Act 
in terms of Environmental Impact 
Assessment (EIA), record of 
decision (RoD), Environmental 
Management Plan (EMP), Traffic 
Studies, etc. 

1 Prov Sum R R   300 000.00 

Level 2: Full time construction 
monitoring 

10 Month R    

Other (Specify)   R = R  

  Sub-total Normal Fees          

  Sub-total Additional Services R      

  
TOTAL FINANCIAL OFFER FOR 
VALUE BASED FEES FOR 
ARCHITECT (VAT EXCLUDED) 

 R  
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Tenderer’s Tender for Value Based Fees for Civil Engineering 

Fee for Normal Services inclusive of certain additional services  

 
Latest estimate of the 
construction cost for the 
Civil engineering works 
(Excl. VAT) 

(g) 
Estimated 
normal fees 
(Excl. VAT) 

Unit 

(h) 
Percentage 
of normal 
fees tender-
ed by Ten-
derer 

(g)x(h) 

Financial Offer by Tenderer 

for Value Based Fees for 

Civil/Structural Engineering 

(VAT excluded) R 

R 5 000 000.00 R 535 100.00 %  % =   

Additional Services: 

Description Quantity Unit Rate    

Topographical Surveys and 
inspections  

Prov sum - R =   100 000.00 

Geotechnical Investigation Prov sum - R =    75 000.00 

Level 1: Part time 
construction monitoring 

10 Month R                 

Other (Specify)  Month R    

  Sub-total Normal Fees R                                        

  Sub-total Additional Services R                                         

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL FINANCIAL OFFER FOR 
VALUE BASED FEES FOR CIVIL 
ENGINEERING (VAT EXCLUDED) 
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Tenderer’s Tender for Value Based Fees for Structural Engineering 

Fee for Normal Services inclusive of certain additional services  

 
Latest estimate of the 
construction cost for the 
Structural engineering works 
(Excl. VAT) 

(g) 
Estimated normal 
fees (Excl. VAT) 

Unit 

(h) 
Percentage of 
normal fees 
tendered by 
Tenderer 

(g)x(h) 
Financial Offer by Tenderer 
for Value Based Fees for 
Civil/Structural Engineering 
(VAT excluded) 

R 5 000 000.00 R 523 100.00 %  % =   

Additional Services: 

Description Quantity Unit Rate    

Level 1: Part time 
construction monitoring 

10 Month R                  

Other (Specify)  Month R    

  Sub-total Normal Fees R                                        

  Sub-total Additional Services R                                         

  
TOTAL FINANCIAL OFFER FOR VALUE 
BASED FEES FOR STRUCTURAL 
ENGINEERING (VAT EXCLUDED) 

 R  

 

 

 

 

 

 

Tenderer’s Tender for Value Based Fees for Electrical Engineering Services 

Fee for Normal Services inclusive of certain additional services 

 
Latest estimate of the 
construction cost for the 
electrical engineering works 
(Excl. VAT) 

(g) 
Estimated normal 
fees (Excl. VAT) 

Unit 

(h) 
Percentage of 
normal fees 
tendered by 
Tenderer 

(g)x(h) 
Financial Offer by Tenderer 
for Value Based Fees for 
Electrical Engineering (VAT 
excluded) 

R 1 500 000.00 R 223 025.00                    %  % = R 
 
                  

Additional Services – None 

Description Quantity Unit Rate    

Other (Specify)  Month R = R                              

  Sub-total Normal Fees        R                                      

  Sub-total Additional Services =     R                          

  
TOTAL FINANCIAL OFFER FOR VALUE 
BASED FEES FOR ELECTRICAL 
ENGINEERING (VAT EXCLUDED) 

 R   
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Tenderer’s Tender for Value Based Fees for Mechanical Engineering Services 

Fee for Normal Services inclusive of certain additional services 

 
Latest estimate of the 
construction cost for the 
Mechanical engineering 
works (Excl. VAT) 

(g) 
Estimated normal 
fees (Excl. VAT) 

Unit 

(h) 
Percentage of 
normal fees 
tendered by 
Tenderer 

(g)x(h) 
Financial Offer by Tenderer 
for Value Based Fees for 
Electrical Engineering (VAT 
excluded) 

R 1 500 000.00 R 223 025.00                    %  % = R 
 
  

Additional Services – None 

Description Quantity Unit Rate    

Other (Specify)  Month R = R                              

  Sub-total Normal Fees  =    R                   

  Sub-total Additional Services =     R                           

  
TOTAL FINANCIAL OFFER FOR VALUE 
BASED FEES FOR MECHANICAL 
ENGINEERING (VAT EXCLUDED) 

 R                

 

 

 

Tenderer’s Tender for Value Based Fees for Quantity Surveyors 

Fee for Normal Services inclusive of certain additional services. 

 
Latest estimate of the 
construction cost for the 
Quantity Surveying works 
(Excl. VAT) 

(g) 
Estimated 
normal fees 
(Excl. VAT) 

Unit 

(h) 
Percentage 
of normal 
fees tender-
ed by Ten-
derer 

(g)x(h) 
Financial Offer by Ten-
derer for Value Based Fees 
for Quantity Surveyors 
(VAT excluded) 

R 22 000 000.00 R 1 514 000.00 %  % = R  

Additional Services – None 

       

Description Quantity Unit Rate    

Other (Specify)    = R  

  Sub-total Normal Fees  =    R         

  Sub-total Additional Services =     R                           

  
TOTAL FINANCIAL OFFER FOR VALUE 
BASED FEES FOR QUANTITY 
SURVEYORS (VAT EXCLUDED) 

 R  
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Tenderer’s Tender for Value Based Fees for: 

PROFESSIONAL SERVICE 

*Percentage of 
respective 
normal fees 
tendered by 
professional 
service % 

*Financial Offer by Tenderer for 
Value Based Fees 

1. Architectural Services  R  

2. Civil Engineering Services    

3. Structural Engineering Services  R  

4. Electrical Engineering Services  R  

5. Mechanical Engineering Services  R  

6. Quantity Surveying Services 
 

 R  

7. Disbursements Costs Prov Sum R 300 000.00 

Sub-total R  

Add VAT @ 15% R  

TOTAL FINANCIAL OFFER FOR VALUE BASED FEES  R  

 
 
 

 
NOTE: 1. The Pricing Schedule (SBD3.3) must be fully completed, failure to which will render the 

tender non-responsive. 
 

 2. The department will enter into an SLA with the successful service provider for every project 
budgeted under the design and project management item on the pricing schedule.  

 
 3. The additional services item will be utilised by means of a three-quotation system for 

services not listed in the document. 
 
 4.  Remuneration for value-based appointments will be calculated as determined in C2.1.2 

(i.e. the percentage of the normal fee tendered multiplied by the value fee scale vis-à-vis 
the actual cost of construction). The percentage of the normal fee shall apply to each stage 
for services provided in stages.  In terms of C2.1.2.4, time spent on travelling, as well as 
any other travel related expenses (such as travelling costs and subsistence allowances) 
will not be remunerated – except as provided for in C2.1.7. 

 
 5.  A cost of construction of R 22 000 000.00 (excluding VAT) Preliminaries and General, 

contingencies have been used in the estimation of normal fees. The successful service 
provider must ensure that the construction budget for this project does not exceed the 
available budget (excl VAT) without acceptable motivation and approval by the Employer. 
The actual cost of the works shall be calculated by the contractor as well as the cost 
breakdown of the portions of the works that represent reinforced concrete and structural 
steel. The revised fees shall be calculated based on these costs. The percentage discount 
allowed in the tender shall however remain fixed. All revised project costs shall be approved 
by the Employer to ensure that the available budget is not exceeded. 

 
 6. A construction duration of 18 months has been used for tender purposes. The actual 

period of construction will be calculated by the successful Service Provider and approved 
by the Department after the completion of project scoping and design. The tendered rates 
will however remain fixed irrespective of the final construction period. 



39 
 

The following gazettes were used in calculating the fees 
 

1. ARCHITECTURAL SERVICES 
 

• Architect - Framework for the Professional Fees Guideline published by the Council in Board 
Notice 122 of 2015. This Board Notice replaces the Professional Fees Guideline published in 
Board Notice 194 of 2011 and is applicable from date of publication of this Notice Framework for 
the Professional Fees Guideline published by the Council in Board Notice 122 of 2015.  
 
Note: Board Notice 121 of 2015 published in National Gazette No. 38863 of 12 June 2015, under the heading 

Framework for the Professional Fees Guideline, is hereby corrected as follows: On page 103, under the heading 

Project cost -based fee, in the third and fourth paragraphs, as well as under the heading Time based fee, substitute 

the words "Guideline Fee Board Notice xxx of 2015" with the words "Guideline Fee Board Notice 122 of 2015 ". 

Board Notice 122 of 2015 published in National Gazette No. 38863 of 12 June 2015, under the heading Annual 

Update of the Professional Fees Guideline, is hereby corrected as follows: On page 112, in the first paragraph, 

substitute the words "Board Notice 122 of 2015" with the words "Board Notice 121 of 2015 " 

 
2. ENGINEERING SERVICES 

 

• Engineering services - 2016 NDPW - Scope of Engineering Services and Tariff of Fees for 
Persons Registered in terms of the Engineering Profession Act, 2000, (Act No.46 of 2000) 

 

 
3. QUANTITY SURVEYING SERVICES 

 
• Quantity Surveying - The 2015 Guideline Tariff of Professional fees was published as Board 

Notice 170 of 2015 in Government Gazette No 39134 of 28 August 2015  
 

 

 

ENQUIRIES – TECHNICAL RELATED 

 

Mr Gabriel Tharaga                               

Tel: (012) 337 3751      

Cell: 082 970 2027      

E-mail Gabriel.Tharaga@drdlr.gov.za 

 

Ms Kgaugelo Moreroa 

Tel: (012) 337 3698      

Cell: 071 878 8524 

 E-mail: kgaugelo.moreroa@drdlr.gov.za     

                            

         FOR BID RELATED ENQUIRIES, CONTACT: 

  

           Mr GI Sekwale/ /Ms R Goolam 

           Tel: 012 312 9876/8369 

 Cell: 079 529 4070 

           E-mail: Gobusamang.sekwale@drdlr.gov.za or  Rashida.goolam@drdlr.gov.za   

 

mailto:Gabriel.Tharaga@drdlr.gov.za
mailto:kgaugelo.moreroa@drdlr.gov.za
tel:012
mailto:Gobusamang.sekwale@drdlr.gov.za
mailto:Rashida.goolam@drdlr.gov.za


SOUTH AFRICAN COUNCIL FOR THE ARCHITECTURAL PROFESSION

Annual Update of the Professional Fees Guideline
Issued in terms of section 34(2) of the

Architectural Profession Act, 2000 (Act No. 44 of 2000)

The Professional Fees Guideline provided in Tables 1 and 2 below and the guideline for reimbursement of expenses in
Table 3 below must be read in the context of the Framework for the Professional Fees Guideline published by the Council
in Board Notice 122 of 2015. This Board Notice replaces the Professional Fees Guideline published in Board Notice 194
of 2011 and is applicable from date of publication of this Notice.

TABLE 1: PROJECT COST -BASED FEE

COST
BRACKET

VALUE OF WORKS
PRIMARY FEE

PLUS SECONDARY FEE

FROM TO ADD %
ON BALANCE

OVER
A B C D E

1 R 1 R 200 000 R 18 000 14,00% R 1

2 R 200 001 R 650 000 R 46 000 13,50% R 200 001
3 R 650 001 R 2 000 000 R 106 750 12,00% R 650 001
4 R 2 000 001 R 4 000 000 R 268 750 10,50% R 2 000 001
5 R 4 000 001 R 6 500 000 R 478 750 10,00% R 4 000 001
6 R6500001 R 13 000 000 R 728 749 9,50% R6500001
7 R 13 000 001 R 40 000 000 R 1 346 249 9,00% R 13 000 001
8 R 40 000 001 R 130 000 000 R 3 776 249 8,50% R 40 000 001
9 R 130 000 001 R 260 000 000 R 11 426 249 8,25% R 130 000 001

10 R 260 000 001 R 520 000 000 R 22 151 249 8,00% R 260 000 001
11 R 520 000 001 R 1 040 000 000 R 42 951 249 7,75% R 520 000 001
12 R 1 040 000 001 R 83 251 249 7,50% R 1 040 000 001

Formula:

Example:

Professional Fee

Primary Fee (C) for applicable Cost Bracket of Value of Works

Secondary Fee for applicable Cost Bracket of Value of Works
calculated as (Applicable Value of Works minus Column E) x % in terms of Column D

For Value of Works of R 3 000 000

Primary Fee is R 268 750

Secondary Fee is

(R 3 000 000 -R 2 000 001) x 10.50%

R 999 999 x 10.50%

R 104 999.90

Professional Fee =

Primary Fee + Secondary Fee

R 268 750 + R 104 999.90

R 373 749.90

The project cost based fee in Table 1 is based on the full scope of standard services being provided.

This gazette is also available free online at www.gpwonline.co.za
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TABLE 2: TIME -BASED FEE

Principal /
Staff

Category
Experience / Workxperence

Context

Rate Per Hour (excluding
VAT)

Rate Per Hour
(excluding VAT)

Rate Per Hour (excluding
VAT)

Method 1 - Gross Annual
Remuneration

Method 2 -
Guideline Rate
Calculated by

SACAP

Method 3 - DPSA Hourly
Fee Rates for Consultants

1.
Principal;
Partners &
Equity
Holders

Specialist 22.5%
p

er R100.00 or part
thereof of total annual cost of
employment

R 2963 Commensurate with Level
14, 15 and 16 salary bands

>10 years' experience 20% per R100.00 or part
thereof of total annual cost of
employment

R 2381 Commensurate with Level
14 and 15 salary bands

<10 years' experience 18.5% er R100.00 or part
thereof of total annual cost of
employment

R 1779 Commensurate with Level
12, 13, 14 salary bands

2a.
Salaried
Staff

Associates and
managers

o

fthe eon
per

total annual
part

of
employment

R 1267 Commensurate with Level
11, 12, 13 salary bandsry

2b.
Salaried
Staff

Registered
architectural
professionals
performing work of an
architectural nature
and carrying direct
responsibility for
activities related to a
project

16.5% ]Der R100.00 or part
thereof of total annual cost of
employment

R 854 Commensurate with Level
g
Commensurate

11, 12 tele bandssalary

2c.
Salaried
Staff

Registered
architectural
professionals
performing work of an
architectural nature
under direction and
control

15% per R100.00 or part
thereof of total annual cost of
employment

R 512 enCommensurate with LevelComm
7, 8 m n salary bandsrY

2d.
Salaried
Staff

Staff performing work
under direction and
control to support
architectural work
outputs

12.5% er R100.00 or part
thereof total annual cost of
employment

R 362 Commensurate with Level
6, 7, 8 salary bandsrY

This gazette is also available free online at www.gpwonline.co.za

STAATSKOERANT, 12 JUNIE 2015 No. 38863 113



TABLE 3: GUIDELINE FOR REIMBURSEMENT OF EXPENSES
DISBURSEMENT EXPENSE ITEM GUIDING PRINCIPLE FOR REIMBURSEMENT OF EXPENSES

SPECIALISED PROFESSIONAL AND OTHER
SERVICES

Payments made on behalf of client for fees and
other charges for specialised professional and
other services

At cost. Plus a minimum of 10% for attendance where a project cost -
based fee applies and /or where there is no time -based reimbursement
for attendance.

TRAVEL

Travel time

For a time -based fee, rates such as issued by the Department of Public
Works, or similar.

For a project cost -based fee, 100% of hourly rate for travel greater than
1 hour and 50km per trip (being 2 hours and 100km per return trip) or as
negotiated between the client and the architectural professional.

Travel mileage

Rates such as the 'Rates for Reimbursable Expenses' issued by the
Department of Public Works, or the disbursement tariffs issued by the
Department of Transport, or employee guidelines issued by the South
African Revenue Services, or the vehicle rates calculator of the
Automobile Association (AA), or similar.

Parking

At cost.

Toll fees

Car hire

Airfare

Train

Bus

Taxi

SUBSISTENCE

Accommodation At cost. As per standard prescribed by client, though usually at least 3
star.

Subsistence allowance Rates such as the 'Rates for Reimbursable Expenses' issued by the
Department of Public Works, or the disbursement tariffs issued by the
Department of Transport, or employee guidelines issued by the South
African Revenue Services, or similar.Special daily allowancep Y

POSTAGE

Postage At cost.

Special postage At cost. Plus a minimum of 10% for attendance where a project cost -
based fee applies and /or where there is no time -based reimbursement
for attendance.Courier

DOCUMENTATION

Typing of original /master per A4

Rates such as the 'Rates for Reimbursable Expenses' issued by the
Department of Public Works, or the disbursement tariffs issued by the
Department of Transport, or similar.

Duplicating on white paper (A3 & A4 sizes)

Duplicating on coloured paper (A3 & A4 sizes)

Duplicating in colour (A3 & A4 sizes)

Document binding

Duplicating of drawings (A3 to AO sizes)

Plotting on 80g plain paper (A3 to AO sizes)g g p p p ( )

Plotting on 80g plain paper in colour (A3 to AO
sizes)
Plotting on quality paper (A3 to AO)

Plotting on quality paper in colour (A3 to AO)

Purchase of document required for project

CD with project -related information

SPECIAL QUOTES

Maps

At cost. Plus a minimum of 10% for attendance where a project cost -
based fee applies and /or where there is no time -based reimbursement
for attendance.

Models

Presentation materials

Photography

Artwork

OTHER

Any
other disbursement requested by and /orAny
of
other

by the client
At cost. Plus a minimum of 10% for attendance where a project cost -
based fee applies and /or where there is no time -based reimbursement
for attendance.

This gazette is also available free online at www.gpwonline.co.za
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AMENDMENT OF GUIDELINE TARIFF OF PROFESSIONAL FEES 
QUANTITY SURVEYING PROFESSION ACT, 2000 (ACT 49 OF 2000) 

 
In terms of section 34 (2) of the Quantity Surveying Profession Act, 2000 (Act 49 of 2000), the 
South African Council for the Quantity Surveying Profession hereby makes known that it has 
determined amended guideline professional fees as set out in the Schedule hereunder 
 

The amended guidelines contained in the Schedule below shall become effective on 
1 September 2015 
 

The 2015 Guideline Tariff of Professional fees was published as Board Notice 170 of 2015 in 
Government Gazette No 39134 of 28 August 2015 
 

2015 GUIDELINE TARIFF OF PROFESSIONAL FEES 
 

SCHEDULE 
 

GUIDELINE TARIFF OF PROFESSIONAL FEES IN RESPECT OF SERVICES 
RENDERED BY PERSONS REGISTERED IN TERMS OF THE QUANTITY 

SURVEYING PROFESSION ACT 2000 (ACT NO 49 OF 2000) 
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PREAMBLE 
 
This Guideline Tariff of Professional Fees provides an equitable basis for determining the scope 
of work required for any particular building or engineering project and the associated 
remuneration comprising the fee and disbursements to be paid for professional quantity 
surveying services.  This approach serves as a guideline only and does not preclude the use of 
any other basis appropriate to the particular situation at hand in order to arrive at an agreed fee 
and claimable disbursements for the services to be provided 
 
The South African Council for the Quantity Surveying Profession acknowledges that there are 
clients who may not be conversant with the development procedures of building or engineering 
projects, nor with the professional expertise required by a quantity surveyor to provide the 
services required.  This guideline will assist in such circumstances 
 
Competition in respect of fees payable within the quantity surveying profession is healthy for 
both the profession and clients.  This Guideline Tariff of Professional Fees is not prescriptive, but 
merely a guideline of what is deemed to be fair and reasonable for the services rendered 
 
In line with the stated purpose of the Competitions Act, the publication of this guideline is to: 

• promote the efficiency, adaptability and development of the economy; 

• provide market transparency to consumers with competitive prices and product choices; 

• promote employment and advance the social and economic welfare of South Africans; 

• expand opportunities for South African participation in world markets and recognise the role 
of foreign competition in the Republic; 

• ensure that small and medium-sized enterprises have an equitable opportunity to participate 
in the economy; and 

• promote a greater spread of ownership, in particular to increase the ownership stakes of 
historically disadvantaged persons 

 
It remains the prerogative of the client and quantity surveyor to negotiate a fee for the services 
to be provided. The guideline should be used to assist the client in assessing the risks 
associated with a fee that is too low or too high for the services required. In the same vein, 
clients need to assess the risk of removing too many services to be undertaken by the quantity 
surveyor. Reducing the fee and/or the services to be rendered to the extent that the quantity 
surveyor’s remuneration and input becomes insufficient to effectively attend to all aspects of the 
required quantity surveying services, will be detrimental to the project 
 
Note: Refer to clause 1.1 hereinafter for words and phrases highlighted above 
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1.0 GENERAL 

 
1.1 Where the words and phrases are highlighted in the text of this Guideline Tariff of 

Professional Fees they shall bear the meaning assigned to them in clause 10.0 and 
where such words and phrases are not highlighted they shall bear the meaning consistent 
with the context 

 
1.2 All fees and charges set out in this Guideline Tariff of Professional Fees exclude VAT 
 
1.3 Each category (clauses 2.3 to 2.6) shall include the pro rata value of preliminaries and the 

pro rata amount of adjustment under any applicable contract price adjustment provision, 
whether such value or adjustment is applicable to any category or not 

 
1.4 This Guideline Tariff of Professional Fees does not make any differentiation between 

different types or complexities of buildings, nor methodology of construction 
 
 

2.0 BUILDING WORK, ENGINEERING WORK, MANAGEMENT AND 
SUPPLEMENTARY   SERVICES 

 
2.1 General 
 

The fee is a basic fee (clause 2.2.1) multiplied by the appropriate percentage (clauses 
2.3 to 2.6) and apportioned as set out in the apportionment of fees to stages (clause 2.7), 
provided that: 
 
2.1.1 The basic fee is calculated on the value for fee purposes in the case of 

building work and engineering work and on the value for fee purposes but with 
exclusions in terms of clause 10.49.10 not applicable in the case of 
management and supplementary services 

 
2.1.2 Where a single contract includes categories covered by more than one 

appropriate percentage the basic fee shall be apportioned to each category 
before multiplying each apportionment by the applicable appropriate 
percentage 

 
2.1.3 Where, in respect of replication, minor differences and work measured 

provisionally are individually adjusted in the final account, the value of 
measured work of both omissions and additions in respect of such 
adjustments is added to the value of non-replication work for fee calculation 
purposes 

 
 

2.2 Fee calculation 
 

The fee is calculated as set out hereunder 
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2.2.1 Basic fee 
 

Value for fee purposes 
Basic fee 

Primary 
charge 

Marginal rate 

1 2 3 
 

                  Up to        R        1 000 000 

R        1 000 000   –   R        2 000 000 

R        2 000 000   –   R        4 000 000 

R        4 000 000   –   R        8 000 000 

R        8 000 000   –   R      16 000 000 

R      16 000 000   –   R      32 000 000 

R      32 000 000   –   R      64 000 000 

R      64 000 000   –   R    128 000 000 

R    128 000 000   –   R    256 000 000 

R    256 000 000   –   R    500 000 000 

R    500 000 000   –   R 1 500 000 000 

R 1 500 000 000   –   R 3 000 000 000 

R 3 000 000 000  and over 

 

R         19 000 

R         99 000 

R       179 000 

R       338 000 

R       624 000 

R    1 160 000 

R    2 104 000 

R    3 790 400 

R    7 086 400 

R  12 334 400 

R  21 996 800 

R  56 969 800 

R103 769 800 

 

8,00 % on balance over  R 

8,00 % on balance over  R 

7,95 % on balance over  R 

7,15 % on balance over  R 

6,70 % on balance over  R 

5,90 % on balance over  R 

5,27 % on balance over  R 

5,15 % on balance over  R 

4,10 % on balance over  R 

3,96 % on balance over  R 

3,50 % on balance over  R 

3,12 % on balance over  R 

2,44 % on balance over  R 

    0 

0 

0  1 000 000 

0  2 000 000 

0  4 000 000 

0  8 000 000 

16 000 000 

32 000 000 

   64 000 000 

128 000 000 

256 000 000 

500 000 000 

1 500 000 000 

3 000 000 000 

 
2.2.2 Adjustment factor 
 

An adjustment factor is to be applied to the fee to take into account aspects 
that will either increase or decrease the fee for risk, complexity, market 
conditions and the like 
 

2.2.3 Examples of fee calculations 
 

The following are examples of the most commonly used fee calculations for building works 
 

Assumptions:   
   
Final value of the contract R 100 000 000 
 

Final value of mechanical and electrical installations ancillary to building 
works and civil engineering works ancillary to building works in terms of 
clauses 10.10 and 10.24 

 

 
 
R 

 

 
 

22 500 000 
   
 

Fee calculation where the quantity surveyor is not required to perform a service in respect of 
mechanical and electrical installations ancillary to building works and civil engineering 
works ancillary to building works in terms of clause 10.49.10 

   
Value for fee purposes:  R 100 000 000 – R 22 500 000  =  R 77 500 000   
   
Primary charge R 3 790 400 
Marginal rate:      5.15% of R 13 500 000 (balance over R 64 000 000) R 695 250 
 

Guideline fee 
 

R 
 

4 485 650 
Adjustment factor to increase or decrease the fee in terms of clause 2.2.2 R to be assessed 

 

Adjusted fee 
 

R 
 

as applicable 
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Fee calculation where the quantity surveyor is required to perform a service in respect of 
mechanical and electrical installations ancillary to building works and civil engineering 
works ancillary to building works in terms of clause 10.49.10 
   
Value for fee purposes:         R 100 000 000   
   
Primary charge R 3 790 400 
Marginal rate:      5.15% of R 36 000 000 (balance over R 64 000 000) R 1 854 000 
 
Guideline fee 

 
R 

 
5 644 400 

Adjustment factor to increase or decrease the fee in terms of clause 2.2.2 R to be assessed 

 
Adjusted fee 

 
R 

 
as applicable 

   

 
2.3 Appropriate percentage for building work 

 
Note: Exclusions in terms of clause 10.49.10 are applicable when determining the value 
for fee purposes 

 

Category 

Appropriate percentage 
*Contracts 

with bills of 
quantities 

*Contracts 
with 

simplified 
bills of 

quantities 

Contracts 
without bills 
of quantities 

Builder’s 
quantities 

Payment 
valuations 

Cost-plus 
contracts 

1 2 3 4 5 6 7 
 

Alteration works ………. 

Building works ………… 

Redecoration works ….. 

 

125 

100 

160 

 

100 

  75 

150 

 

75 

75 

75 

 

25 

20 

50 

 

15 

15 

15 

 

70 

70 

70 

 

Replication: 
Prototypes  and  other 
non-replication works … 

Replication(s) of 
prototype ………………. 

 

 
 
Apply applicable appropriate percentage 

 
60% of applicable appropriate percentage 

 

 
 

n/a 

 
n/a 

 

Multiple procurement 
contracts: 

Principal    contractor 
appointed ………………. 

No  principal   contractor 
appointed ………………. 

 

 
 
 
Increase the fee by 10% 

 
Increase the fee by 20% 

 

 
 
 

n/a 

 
n/a 

 

 
 
 

n/a 

 
n/a 

 

 
 
 

n/a 

 
n/a 

 

*Includes contracts with bills of provisional quantities or schedule of rates 
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2.4 Appropriate percentage for engineering work 
 
Note: Exclusions in terms of clause 10.49.9 are applicable when determining the value 
for fee purposes 

 

Category 

Appropriate percentage 
*Contracts with 
engineering 

bills of 
quantities 

Contracts 
without en-

gineering bills 
of quantities 

Payment 
valuations 

Cost-plus 
contracts 

1  2 3 4 5 
 

Civil engineering works: Category I ……. 

Civil engineering works: Category II …… 

Electrical engineering works ……………. 

Mechanical engineering works …………. 

Process engineering works: 
Utilising detail isometric drawings .….…… 
Utilising general arrangement drawings ... 

 

  55 

  70 

  65 

  65 

 
  55 
100 

 

45 

45 

45 

45 

 
45 
45 

 

15 

15 

15 

15 

 
15 
15 

 

55 

55 

55 

55 

 
55 
55 

 

Replication: 
Prototypes  and  other  non-replication 
works ……………………………………….. 

Replication(s) of prototype ……………….. 

 

 
 
Apply applicable appropriate percentage 

60% of applicable appropriate percentage 

 

 
 

n/a 

n/a 
 

*Includes contracts with bills of provisional quantities or schedule of rates 
 
 
2.5 Appropriate percentage for management services 

 
Note: Exclusions in terms of clause 10.49.10 are not applicable when determining the 
value for fee purposes 

 

Category 
Appropriate percentage 

Building works Engineering works 

1 2 3 
 

Principal agency .………………………….. 

Principal consultancy …….....…………… 

Project monitoring ………………………… 

Quality inspection …………………………. 

 

45 

30 

25 

15 

 

42,5 

27,5 

22,5 

15 
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2.6 Appropriate percentage for supplementary services 
 
Note: Exclusions in terms of clause 10.49.10 are not applicable when determining the 
value for fee purposes 

 

Category Appropriate percentage 

1 2 
 

Cost norms ………………………………………………………………………... 

Locational bills of quantities …………………………………………….…….. 

Schedule of materials for building works  for  which  the  quantity  surveyor 
has not prepared bills of quantities ……………………………………………. 

Targeted procurement …………………………………………………………... 

Valuations for assessment of taxation,  fire  insurance,  expropriation,  rental 
return and similar purposes based upon: 

Rate per area method with suitable drawings ....……………………………... 
Rate per area method with measurements on site ………………………....... 
Elemental method with suitable drawings …………………………………….. 
Elemental method with measurements on site ...…………………….………. 

 

7 

Negotiated 

120 (calculated on the total value 
of such materials) 

7 

A time charge where value is less 
than R10 000 000 

1 
1,75 

2 
3,5 
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2.7 Apportionment of fee to stages 
 

Category 

Percentage of fee 

Stage 1 Stage 2 Stage 3 Stage 4 Stage 5 Stage 6 

In
c
e
p

ti
o
n

 

C
o

n
c
e

p
t 

a
n
d

 
v
ia

b
ili

ty
 

D
e

s
ig

n
 

d
e

v
e
lo

p
m

e
n
t 

D
o

c
u

m
e

n
ta

ti
o
n

 
a

n
d

 
p

ro
c
u

re
m

e
n

t 

C
o

n
s
tr

u
c
ti
o

n
 

C
lo

s
e

-o
u

t 

1 2 3 4 5 6 7 
 

Bills  of  quantities   and   engineering 
bills of quantities contracts: 

Bills of provisional quantities …………. 
Bills of quantities ……………………….. 
Schedule of rates ……………………… 

Builder’s quantities ……………………. 

Contracts without bills of quantities …. 

Cost norms …………………………….... 

Cost-plus contracts …………….………. 

Payment valuations ………..………….. 

Principal agency ……..………………… 

Principal consultancy .………………… 

Project monitoring ………………….…. 

Quality inspection …………………..…. 

Replication of prototype ……………….. 

Schedule of materials …………………... 

Simplified bills of quantities contracts: 
Bills of provisional quantities …………. 
Bills of quantities ……………………….. 
Schedule of rates ……………………… 

Targeted procurement .……………….. 

 

 
 

2,5 
2,5 
2,5 

n/a 

2,5 

15 

2,5 

n/a 

n/a 

25 

2,5 

n/a 

2,5 

n/a 

 
2,5 
2,5 
2,5 

n/a 

 

 
 

5 
5 
5 

n/a 

7,5 

15 

7,5 

n/a 

n/a 

25 

5 

n/a 

5 

n/a 

 
7,5 
7,5 
7,5 

n/a 

 

 
 

7,5 
7,5 
7,5 

n/a 

10 

15 

10 

n/a 

7,5 

25 

10 

n/a 

5 

n/a 

 
10 
10 
10 

n/a 

 

 
 

17,5 
35 

12,5 

100 

20 

20 

15 

n/a 

7,5 

25 

17,5 

n/a 

17,5 

100 

 
17,5 
35 

12,5 

20 

 

 
 

62,5 
45 

67,5 

n/a 

52,5 

25 

57,5 

92,5 

70 

n/a 

50 

85 

62,5 

n/a 

 
55 

37,5 
60 

60 

 

 
 

5 
5 
5 

n/a 

7,5 

10 

7,5 

7,5 

15 

n/a 

15 

15 

7,5 

n/a 

 
7,5 
7,5 
7,5 

20 

    

D
u

ri
n

g
 

S
ta

g
e

 4
 

D
u

ri
n

g
 

S
ta

g
e

 5
   

Multiple procurement contracts 
(overrides    all    other    category 
apportionments) …………………...…….. 

 
 

2,5 

 
 

5 

 
 

7,5 

 
 

15 

 
 

20 

 
 

45 

 
 

5 

 
 
2.8 Fee for consortium representative and apportionment 
 

2.8.1 The fee for the consortium representative is 10 per cent, which is not an 
additional fee but is that portion of the fee, for services rendered by a 
consortium of quantity surveyors, which shall be allocated to the consortium 
representative 

 
2.8.2 The apportionment of the fee to stages is as stated in clause 2.7 for the 

applicable category 
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3.0 SERVICES AT RISK 

 
Where services at risk are rendered and the project proceeds within two years of completion of 
such services at risk, then the quantity surveyor shall either be appointed on such project for 
services in the relevant category of column 1 of clauses 2.3, 2.4 or 2.5 in which the services at 
risk were rendered at a fee in accordance with column 2 of clauses 2.3 and 2.4 or columns 2 or 
3 of clause 2.5 as the case may be, or if not appointed on such project on such basis, he is 
entitled, without providing any further services, to charge a fee of 20 per cent of the afore-
mentioned fee 
 
 

4.0 EXCESSIVE VARIATION 

 
4.1 Should a contract incorporating bills of quantities be varied to such an extent that the 

total value of measured work omitted in the adjustment of variations exceeds 10 per cent 
of the value of measured work in the value for fee purposes, then an additional fee of 
50 per cent of the marginal percentage listed in column 3 of clause 2.2.1 applicable to the 
value for fee purposes is charged on the amount of such excess 

 
4.2 Should a contract incorporating bills of provisional quantities be varied to such an extent 

that a separately identifiable portion thereof originally included in the documentation is 
subsequently omitted, then an additional fee of 30 per cent of the marginal percentage 
listed in column 3 of clause 2.2.1 applicable to the value for fee purposes is charged on 
the estimated value of such omitted work 

 
4.3 Should the actual construction period less any extension of time allowed for additional 

work and less any period(s) of more than 28 days during which the site was abandoned, 
exceed the initial contractual construction period by more than 15 per cent, then an 
additional fee is charged which shall be calculated by multiplying 80 per cent of the fee 
for Stage 5 for the relevant category in column 1 of clause 2.7 by the said excess and 
dividing it with the initial contractual construction period 

 
The initial contractual and the actual construction periods shall be taken as commencing 
on the same day and all time periods shall be calculated in calendar days without any 
deduction for builder’s holidays.  The site shall be considered to be abandoned if no or 
very little work was performed by the contractor during the period of being abandoned 
and the quantity surveyor was not required to perform any service during that period 

 
 
 

5.0 COMMISSIONS TERMINATED 

 
5.1 Should a commission be terminated the fee for services completed is calculated in 

accordance with this Guideline Tariff of Professional Fees and the fee for services 
partially completed shall be determined pro rata to the complete services 

 
5.2 Should a commission be terminated after the commencement of Stage 4 then, in addition 

to the fee calculated in accordance with clause 5.1, a surcharge of 10 per cent is payable 
on the difference between the full fee calculated in accordance with this Guideline Tariff 
of Professional Fees for the services commissioned and the fee calculated in 
accordance with clause 5.1, provided that where a commission is reinstated or resumed 
within a period of one year from the date of termination such surcharge is considered to 
be partial payment of the fee calculated in accordance with this Guideline Tariff of 
Professional Fees 
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5.3 For the purposes of clauses 5.1 and 5.2 a commission shall be deemed to be terminated 
where the services are deferred or suspended for a period of more than 180 calendar 
days in aggregate 

 
 

6.0 EXTRAORDINARY CONTRACT PROVISIONS 

 
Should extraordinary contract provisions be required (such as multiple direct payments to 
subcontractors and/or suppliers or if more than one payment certificate per month is to be 
issued) which may cause additional work for the quantity surveyor not covered elsewhere in this 
Guideline Tariff of Professional Fees, then a time charge is applicable for such additional work 
 
 

7.0 TIME CHARGE 

 
7.1 Where the work is of such a nature that other provisions of this Guideline Tariff of 

Professional Fees do not apply, the fee is a time charge at the following rates per hour or 
part thereof: 

 
7.1.1 Registered professional principals¹: at rates to be determined from time to time by 

the South African Council for the Quantity Surveying Profession in the following 
categories: 

 
• not exceeding 5 years experience² 
• exceeding 5 years and not exceeding 10 years experience² 
• exceeding 10 years experience² 
• specialist work³ 
 
¹ “Principal”, for this purpose, is a person who acts as a partner, a sole 

proprietor, a director or a member who, jointly or severally with other partners, 
co-directors or co-members, bears the risks of the business, or a person who 
takes responsibility for projects and related liabilities of such practice and where 
such person’s level of expertise and relevant experience is commensurate with 
such position 

 
² “Experience”, for this purpose, commences from the date of being awarded 

professional quantity surveyor (PrQS) registration status by the South African 
Council for the Quantity Surveying Profession 

 
³ “Specialist work”, other than expert witness, mediator, arbitrator or umpire, for 

this purpose, is work of a specialist nature performed by a quantity surveyor 
who has more than 10 years experience as a PrQS as well as specialist 
knowledge and expertise in the construction industry 

 
7.1.2 Salaried personnel: 17 cents for each R100 of gross annual remuneration 

applicable at the time the services are rendered 
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7.2 Notwithstanding clause 7.1 the following time charge is to be levied for services listed 

hereunder: 
 

Category Percentage of time charge* 

1 2 
 

Financial viability studies ……………………………………………………...… 

Life cycle costing …………………………………………………………….……. 

Tenant requirements ……………………………………………………….…..…. 

Value management ……………………………………………………………...…. 

Default by either party to a building contract ……………………………...…...…. 

Disputes,   litigation  or  mediation   (assisting  in  the  settlement  of  disputes, 
attending meetings and attending at court) ………………………………………. 

Expert witness (preparation, attending meetings and attending at court) …..… 

Mediator (time spent in establishing procedural matters with the parties, 
attending  the  mediation  hearing,  studying  the  evidence  and  framing  and  
publishing the opinion) ………………..……………………………………….……. 

Arbitrator or umpire (time spent in establishing procedural matters with the 
parties, attending the arbitration court, studying the evidence and framing and 
publishing the award) ……………………………………………………………..… 

 

100 

100 

100 

125 

100 

 
100 

110 (minimum of three hours) 

 
 

125 (minimum of three hours) 

 
 

125 (minimum of three hours) 

 

*The time charge is nevertheless not to exceed the time charge for specialist work as determined 
in accordance with clause 7.1.1 
 
7.3 Notwithstanding the provisions of clauses 7.1 and 7.2, the time charge for national and 

provincial government departments is at the following rates per hour, rounded off to the 
nearest rand: 

 
7.3.1 Principals: 18,75 cents for each R100 of the total annual remuneration package 

attached to the lowest notch of a level 13 salary range (Director) in the Public 
Service 

 
7.3.2 Registered professional personnel: 17,5 cents for each R100 of the total annual 

remuneration package attached to the lowest notch of a level 12 salary range 
(Deputy Director second leg) in the Public Service 

 
7.3.3 Salaried professional and technical personnel: 16,5 cents for each R100 of his/her 

gross annual remuneration; provided that this hourly rate shall not exceed 16,5 
cents for each R100 of the total annual remuneration package attached to the 
lowest notch of a level 11 salary range (Deputy Director first leg) in the Public 
Service 

 
7.3.4 Hourly rates calculated in terms of clause 7.3 is be deemed to include overheads 

and charges in respect of time expended by clerical personnel which is, therefore, 
not chargeable separately 

 
7.3.5 Unless otherwise specifically agreed in writing, remuneration for the time 

expended by principals in terms of clause 7.3.1 on a project is limited to 5 per cent 
of the total time expended for time charge fees on the project.  Any time expended 
by principals in excess of the 5 per cent limit is remunerated at the rates 
determined in clause 7.3.2 or 7.3.3 
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7.3.6 Notwithstanding the above, where services are of such a nature that personnel as 
described in clause 7.3.3 are capable of performing such services, it is to be 
remunerated at that level and not at the rates described in clauses 7.3.1 and 7.3.2, 
irrespective of who in fact executed the services 

 
7.3.7 The hourly rates calculated in terms of clause 7.3 is only adjusted on the first day 

of each calendar year irrespective of any changes in salary range during the 
relevant year 

 
 

8.0 DISBURSEMENTS 

 
8.1 For disbursements, additional payment shall be claimed over and above the fee payable 

under any other provision of this Guideline Tariff of Professional Fees 
 
8.2 Where payment is effected on a time charge, travelling time is charged for in full at the 

rate as determined in clause 7.0 
 
8.3 Where payment is effected on a basis other than a time charge and the contract site is 

situated further than 100 km from the quantity surveyor’s place of practice, travelling time 
is charged at the rate as determined in clause 7.0 provided that two hours of the duration 
of each return journey shall be excluded from the calculation 

 
 

9.0 PAYMENT 

 
9.1 The quantity surveyor is entitled to render invoices monthly for a fee or a part fee taking 

cognisance of the apportionment of fees as stated in clause 2.7 and for the 
reimbursement of disbursements.  Such invoices are due and payable by the client on 
receipt thereof 

 
9.2 Notwithstanding the provisions of clause 9.1, the following is to apply in respect of 

national and provincial government departments: 
 

9.2.1 The quantity surveyor is only entitled to render invoices for Stages 1, 2, 3 or 4 
(or equivalent stages) upon the successful completion of each stage, as the 
case may be 

 
9.2.2 Interim invoices may only be rendered during Stage 5, and then not more 

frequently than quarterly.  The quantity surveyor is entitled to render interim 
invoices for Stages 1, 2, 3 or 4, if such stages are delayed for more than 30 
calendar days by circumstances beyond the control of the quantity surveyor 

 
9.2.3 For interim payments during Stage 5, one third of the fee is to be apportioned 

to the draft final account where applicable 
 

9.3 Should the client not have paid any invoice within 30 calendar days of receipt thereof, the 
client shall be liable for interest for late payment. Such interest shall be calculated and 
payable at a rate of 2 percentage points above the rate of interest applicable from time to 
time to prime borrowers at the quantity surveyor’s bank from the due date for payment 
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10.0 DEFINITIONS AND INTERPRETATION 

 
10.1 “ALTERATION WORKS” means works documented in accordance with the provisions of 

“Alterations” in the Standard System of Measuring Building Work published by the 
Association of South African Quantity Surveyors or in accordance with any other similar 
comprehensive system of measuring building work and shall include new works of a 
fragmentary nature to existing structures but shall exclude redecoration works 

 
10.2 “APPROPRIATE PERCENTAGE” means the appropriate percentage set out in clauses 

2.3 to 2.6 as the case may be 
 
10.3 “BASIC FEE” means the sum of the fees set out in columns 2 and 3 of clause 2.2.1 
 
10.4 “BILLS OF QUANTITIES” means bills of quantities, bills of provisional quantities or 

schedule of rates documented in accordance with the Standard System of Measuring 
Building Work published by the Association of South African Quantity Surveyors or in 
accordance with any other similar comprehensive system of measuring building work 

 
10.5 “BUILDER’S QUANTITIES” means bills of quantities, bills of provisional quantities or 

schedule of rates documented in accordance with the Guide to Measuring Builder’s 
Quantities published by the Association of South African Quantity Surveyors or in 
accordance with any other similar guide to measuring builder’s quantities 

 
10.6 “BUILDING AND ENGINEERING WORKS SERVICES” means the services listed in 

columns 2 to 4 and 7 of clause 2.3 and columns 2, 3 and 5 of clause 2.4, which in broad 
terms includes the following: 

 
10.6.1 Stage 1 
 

10.6.1.1 Assisting in developing a clear project brief 
 
10.6.1.2 Attending project initiation meetings 
 
10.6.1.3 Advising on the procurement policy for the project 
 
10.6.1.4 Advising on other professional consultants and services required 
 
10.6.1.5 Defining the quantity surveyor's scope of work and services 
 
10.6.1.6 Concluding the terms of the client/quantity surveyor professional 

services agreement with the client 
 
10.6.1.7 Advising on economic factors affecting the project 
 
10.6.1.8 Advising on appropriate financial design criteria 
 
10.6.1.9 Providing necessary information within the agreed scope of the 

project to the other professional consultants 
 
and for which the following deliverables are applicable: 
 
10.6.1.10 Agreed scope of work 
 
10.6.1.11 Agreed services 
 
10.6.1.12 Signed client/quantity surveyor professional services agreement 
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10.6.2 Stage 2 
 

10.6.2.1 Agreeing the documentation programme with the principal 
consultant and other professional consultants 

 
10.6.2.2 Attending design and consultants’ meetings 
 
10.6.2.3 Reviewing and evaluating design concepts and advising on viability 

in conjunction with the other professional consultants 
 
10.6.2.4 Receiving relevant data and cost estimates from the other 

professional consultants 
 
10.6.2.5 Preparing preliminary and elemental or equivalent estimates of 

construction cost 
 
10.6.2.6 Assisting the client in preparing a financial viability report 
 
10.6.2.7 Auditing space allocation against the initial brief 
 
10.6.2.8 Liaising, co-operating and providing necessary information to the 

client, principal consultant and other professional consultants 
 
and for which the following deliverables are applicable: 
 
10.6.2.9 Preliminary estimate(s) of construction cost 
 
10.6.2.10 Elemental or equivalent estimate(s) of construction cost 
 
10.6.2.11 Space allocation audit for the project 

 
10.6.3 Stage 3 
 

10.6.3.1 Reviewing the documentation programme with the principal 
consultant and other professional consultants 

 
10.6.3.2 Attending design and consultants’ meetings 
 
10.6.3.3 Reviewing and evaluating design and outline specifications and 

exercising cost control in conjunction with the other professional 
consultants 

 
10.6.3.4 Receiving relevant data and cost estimates from the other 

professional consultants 
 
10.6.3.5 Preparing detailed estimates of construction cost 
 
10.6.3.6 Assisting the client in reviewing the financial viability report 
 
10.6.3.7 Commenting on space and accommodation allowances and 

preparing an area schedule 
 
10.6.3.8 Liaising, co-operating and providing necessary information to the 

client, principal consultant and other professional consultants 
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and for which the following deliverables are applicable: 
 
10.6.3.9 Detailed estimate(s) of construction cost 
 
10.6.3.10 Area schedule 

 
10.6.4 Stage 4 
 

10.6.4.1 Attending design and consultants’ meetings 
 
10.6.4.2 Assisting the principal consultant in the formulation of the 

procurement strategy for contractors, subcontractors and suppliers 
 
10.6.4.3 Reviewing working drawings for compliance with the approved 

budget of construction cost and/or financial viability 
 
10.6.4.4 Preparing documentation for both principal and subcontract 

procurement 
 
10.6.4.5 Assisting the principal consultant with calling of tenders and/or 

negotiation of prices 
 
10.6.4.6 Assisting with financial evaluation of tenders 
 
10.6.4.7 Assisting with preparation of contract documentation for signature 
 
and for which the following deliverables are applicable: 
 
10.6.4.8 Budget of construction cost 
 
10.6.4.9 Tender documentation 
 
10.6.4.10 Financial evaluation of tenders 
 
10.6.4.11 Priced contract documentation 

 
10.6.5 Stage 5 
 

10.6.5.1 Attending the site handover 
 
10.6.5.2 Preparing schedules of predicted cash flow 
 
10.6.5.3 Preparing pro-active estimates for proposed variations for client 

decision-making 
 
10.6.5.4 Attending regular site, technical and progress meetings 
 
10.6.5.5 Adjudicating and resolving financial claims by the contractor(s) 
 
10.6.5.6 Assisting in the resolution of contractual claims by the contractor(s) 
 
10.6.5.7 Establishing and maintaining a financial control system 
 
10.6.5.8 Preparing valuations for payment certificates to be issued by the 

principal agent 
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10.6.5.9 Preparing final account(s) including remeasurement(s) as required 
for the works on a progressive basis 

 
and for which the following deliverables are applicable: 
 
10.6.5.10 Schedule(s) of predicted cash flow 
 
10.6.5.11 Estimates for proposed variations 
 
10.6.5.12 Financial control reports 
 
10.6.5.13 Valuations for payment certificates 
 
10.6.5.14 Progressive and draft final account(s) 

 
10.6.6 Stage 6 
 

10.6.6.1 Preparing valuations for payment certificates to be issued by the 
principal agent 

 
10.6.6.2 Concluding final account(s) 
 
and for which the following deliverables are applicable: 
 
10.6.6.3 Valuations for payment certificates 
 
10.6.6.4 Final account(s) 

 
10.7 “BUILDING WORKS” means building work including mechanical and electrical 

installations in buildings and civil engineering works ancillary to building works, such as 
earthworks, basements, reticulations (stormwater, sewer and water), roads, paving, 
reservoirs, towers and the like 

 
10.8 “CIVIL ENGINEERING WORKS: CATEGORY I” means shafts, tunnels, airport runways 

and aprons, roads, railways, sports fields, earthworks, earth dams and dredging 
 
10.9 “CIVIL ENGINEERING WORKS: CATEGORY II” means piling, jetties and quays, 

bridges and their abutments, culverts, cooling and other towers, reservoirs, caissons, 
canals, aqueducts, sewers, pipelines, electric mains, storage and treatment tanks, 
structural steelwork, grain elevators, silos and structures for housing of or bases for 
heavy industrial and public utility plant, machinery and equipment such as furnace houses 
and rolling mills for steelworks, boiler houses, reactor and turbine blocks and turbine halls 
to electricity generating stations and extraction and process plants 

 
10.10 “CIVIL ENGINEERING WORKS ANCILLARY TO BUILDING WORKS” shall be limited 

to the following: 
 

10.10.1 Main reticulations (stormwater, sewer and water) outside the defined area of the 
building site 

 
10.10.2 Reservoirs 
 
10.10.3 Roads 
 
10.10.4 Water towers 
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10.11 “CONSORTIUM REPRESENTATIVE” means the practice/person so nominated by the 
client or the consortium. The consortium representative shall carry out such leadership 
functions as the consortium may agree from time to time including managing and co-
ordinating, liaising with the client and relevant other professional consultants, receiving all 
instructions, rendering accounts, receiving payment and facilitating payment to the 
consortium 

 
10.12 “COST NORMS” means cost norms prescribed by the Department of Public Works and it 

is implied that from initial determination of needs and during the respective stages as 
defined in clauses 10.41 to 10.46 the quantity surveyor is involved with and reports 
regarding calculation of space and cost limits from given accommodation lists, monitoring 
and adjusting the cost against an advanced or elemental cost plan as necessary in order 
to maintain it within the prescribed limits and on completion of the contract submits 
reconciliation statements confirming compliance with the prescribed space limits 
(information provided by others) and cost limits 

 
10.13 “COST-PLUS” means building works or engineering works executed on the basis that 

the contractor is paid a management fee to cover overheads and profit and that his costs 
in respect of labour, material and plant are reimbursed by the client.  The quantity 
surveyor shall examine the contractor’s claims for labour, material and plant in sufficient 
detail to obtain reasonable assurance that the claims are valid in terms of the contract 
and that they are free of material misstatement 

 
10.14 “DISBURSEMENTS” means the reimbursement for the following expenses properly 

incurred by the quantity surveyor for the project: 
 

10.14.1 Printing, plotting, photocopying, maps, models, presentation materials, 
photography and similar documentation including all reproduction or purchasing 
of documents 

 
10.14.2 Accommodation, subsistence and travelling allowances, including kilometre 

allowances at current recognised rates for the use of vehicles 
 
10.14.3 International telephone calls and facsimiles, special postage and courier 

deliveries 
 
10.14.4 Other expenses subject to agreement with the client 
 

10.15 “ELECTRICAL ENGINEERING WORKS” means electrical installations and 
instrumentation other than electrical installations ancillary to building works 

 
10.16 “ELECTRICAL INSTALLATIONS ANCILLARY TO BUILDING WORKS” shall be as 

defined in clause 10.24 
 
10.17 “ENGINEERING BILLS OF QUANTITIES” means bills of quantities, bills of provisional 

quantities or schedule of rates documented in respect of: 
 

10.17.1 Civil engineering works, in accordance with an appropriate method of 
measurement for civil engineering works 

 
10.17.2 Electrical, mechanical or process engineering works, in accordance with an 

appropriate method of measurement for such works 
 

10.18 “FEE” means the remuneration in respect of services rendered by a quantity surveyor in 
private practice, calculated in accordance with this Guideline Tariff of Professional Fees.  
The fee excludes VAT 
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10.19 “FINANCIAL VIABILITY STUDIES” means financial viability studies and other pre-
design studies involving an economic investigation and appraisal of a project 

 
10.20 “GROSS ANNUAL REMUNERATION” means: 
 

10.20.1 Basic salary and guaranteed annual bonus 
 
10.20.2 Fringe benefits not included in basic salary 
 
10.20.3 Income benefit, as determined from time to time by the South African Revenue 

Services for income tax purposes, for the private use of a motor vehicle 
provided by the employer 

 
10.20.4 Employer’s contribution to pension/provident fund 
 
10.20.5 Employer’s contribution to medical aid 
 
10.20.6 Employer’s contribution to group life assurance premiums 
 
10.20.7 Compensation Fund and Unemployment Insurance Fund contributions and any 

other statutory contributions or levies 
 
10.20.8 All other costs and benefits as per conditions of appointment but excluding any 

share of profit and payment for overtime 
 
10.21 “LOCATIONAL BILLS OF QUANTITIES” means bills of quantities required by the 

client to be separated into blocks, elements, functions or other locations 
 
10.22 “MEASURED WORK” means work measured for incorporation in bills of quantities or a 

final account and shall exclude: 
 

10.22.1 Work originally measured as provisional, including budgetary allowances and 
provisional amounts 

 
10.22.2 Adjustments involving the substitution of materials without additional 

measurement 
 
10.22.3 Any applicable contract price adjustment 
 
10.22.4 Preliminaries or any adjustment thereof 
 
10.22.5 Contingencies 

 
10.23 “MECHANICAL ENGINEERING WORKS” means mechanical installations other than 

mechanical installations ancillary to building works 
 
10.24 “MECHANICAL AND ELECTRICAL INSTALLATIONS ANCILLARY TO BUILDING 

WORKS” shall be limited to the following: 
 

10.24.1 Air-conditioning and mechanical ventilation 
 
10.24.2 Boiler equipment 
 
10.24.3 Conveyor systems 
 
10.24.4 Electrical and electronic installations 
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10.24.5 Gas and compressed air systems 
 
10.24.6 Incinerators and compactor units 
 
10.24.7 Laundry equipment 
 
10.24.8 Lifts, hoists and escalators 
 
10.24.9 Pumping equipment 
 
10.24.10 Refrigeration installations 
 
10.24.11 Specialist fire detection and fire prevention installations including sprinkler 

installations 
 
10.24.12 Steam installations 
 
10.24.13 X-ray and sterilisation equipment 
 

10.25 “MULTIPLE PROCUREMENT CONTRACTS” means building works where separate 
documentation and related services are required for work executed under at least 10 
subcontracts where a principal contractor is appointed, or executed under at least 10 
direct contracts where no principal contractor is appointed, and where the final value of 
such subcontracts or direct contracts, as the case may be, including any amount of 
adjustment under any applicable contract price adjustment provision exceeds 40 per cent 
of the value for fee purposes.  Note that the pro rata value of the principal contractor’s 
preliminaries is not to be added to the value of the subcontracts when calculating the 
aforementioned 40 per cent 

 
10.26 “PAYMENT VALUATIONS” means surveying a contract in progress, taking particulars 

and preparing valuations for the issue of interim payment certificates on a contract for 
which the quantity surveyor has not prepared procurement documentation 

 
10.27 “PRINCIPAL AGENCY” means the services of the principal agent listed in columns 2 

and 3 of clause 2.5, which in broad terms include the following: 
 

10.27.1 Stage 1 
 

10.27.1.1 No services 
 
10.27.2 Stage 2 
 

10.27.2.1 No services 
 
10.27.3 Stage 3 
 

10.27.3.1 Preparing, co-ordinating, agreeing and monitoring a detailed design 
and documentation programme 

 
and for which the following deliverables are applicable: 
 
10.27.3.2 Documentation programme 
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10.27.4 Stage 4 
 

10.27.4.1 Recommending and agreeing procurement strategy for contractors, 
subcontractors and suppliers with the client and the other 
professional consultants 

 
10.27.4.2 Preparing and agreeing the procurement programme 
 
10.27.4.3 Advising the client, in conjunction with the other professional 

consultants on the appropriate insurances 
 
10.27.4.4 Managing procurement process and recommending contractors for 

approval by the client 
 
10.27.4.5 Agreeing the format and procedures for monitoring and control by 

the quantity surveyor of the cost of the works 
 
10.27.4.6 Co-ordinating the assembly of the contract documentation for 

signature 
 
and for which the following deliverables are applicable: 
 
10.27.4.7 Procurement programme 
 
10.27.4.8 Tender/contract conditions 
 
10.27.4.9 Record of all meetings 
 
10.27.4.10 Obtaining approval by the client of tender recommendation(s) 
 
10.27.4.11 Contract documentation for signature 

 
10.27.5 Stage 5 

 
10.27.5.1 Arranging site handover to the contractor 
 
10.27.5.2 Establishing the construction documentation issue process 
 
10.27.5.3 Agreeing and monitoring issue and distribution of construction 

documentation 
 
10.27.5.4 Instructing the contractor on behalf of the client to appoint 

subcontractors 
 
10.27.5.5 Conducting and recording regular site meetings 
 
10.27.5.6 Reviewing, approving and monitoring the preparation of the 

construction programme by the contractor 
 
10.27.5.7 Regularly monitoring performance of the contractor against the 

construction programme 
 
10.27.5.8 Adjudicating entitlements that arise from changes required to the 

construction programme 
 
10.27.5.9 Receiving, co-ordinating and monitoring approval of all contract 

documentation provided by the contractor(s) 
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10.27.5.10 Agreeing quality assurance procedures and monitoring 
implementation thereof by the other professional consultants and 
the contractor(s) 

 
10.27.5.11 Monitoring preparation and auditing of the contractor’s health and 

safety plan and approval thereof by the health and safety 
consultant 

 
10.27.5.12 Monitoring preparation of the environmental management plan by 

the environmental consultant 
 
10.27.5.13 Establishing procedures for monitoring scope and cost variations 
 
10.27.5.14 Monitoring, reviewing, approving and issuing payment certificates 
 
10.27.5.15 Receiving, reviewing and adjudicating any contractual claims 
 
10.27.5.16 Monitoring preparation of financial control reports by the other 

professional consultants 
 
10.27.5.17 Preparing and submitting progress reports 
 
10.27.5.18 Monitoring preparation of final account(s) 
 
10.27.5.19 Co-ordinating, monitoring and issuing practical completion lists and 

the certificate of practical completion 
 
10.27.5.20 Facilitating and expediting receipt of occupation certificates 
 
and for which the following deliverables are applicable: 
 
10.27.5.21 Signed contracts 
 
10.27.5.22 Approved construction programme 
 
10.27.5.23 Construction documentation 
 
10.27.5.24 Payment certificates 
 
10.27.5.25 Progress reports 
 
10.27.5.26 Record of all meetings 
 
10.27.5.27 Certificate(s) of practical completion 

 
10.27.6 Stage 6 

 
10.27.6.1 Co-ordinating and monitoring rectification of defects 
 
10.27.6.2 Managing procurement of operations and maintenance manuals, 

guarantees and warranties 
 
10.27.6.3 Managing preparation of as-built drawings and documentation 
 
10.27.6.4 Managing procurement of outstanding statutory certificates 
 
10.27.6.5 Monitoring, reviewing, approving and issuing payment certificates 
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10.27.6.6 Issuing completion certificates 
 
10.27.6.7 Managing agreement of final account(s) 
 
10.27.6.8 Preparing and presenting the project close-out report 
 
and for which the following deliverables are applicable: 
 
10.27.6.9 Completion certificates 
 
10.27.6.10 Record of necessary meetings 
 
10.27.6.11 Project close-out report 

 
10.28 “PRINCIPAL AGENT” means the entity appointed by the client to manage and 

administer the agreement entered into between the employer and a contractor for the 
execution of the project or part thereof 
 

10.29 “PRINCIPAL CONSULTANCY” means the services of the principal consultant listed in 
columns 2 and 3 of clause 2.5, which in broad terms include the following: 
 
10.29.1 Stage 1 
 

10.29.1.1 Facilitating development of a clear project brief 
 
10.29.1.2 Establishing the procurement policy for the project 
 
10.29.1.3 Assisting the client in the procurement of necessary and 

appropriate other professional consultants including the clear 
definition of their roles and responsibilities 

 
10.29.1.4 Establishing in conjunction with the client, other professional 

consultants and all relevant authorities, the site characteristics, 
rights and constraints for the proper design of the intended project 

 
10.29.1.5 Defining the principal consultant’s and other professional 

consultants’ scope of work and services 
 
10.29.1.6 Concluding the terms of the client/principal consultant and other 

professional consultants’ professional services agreements with the 
client 

 
10.29.1.7 Facilitating a schedule of the required consents and approvals 
 
10.29.1.8 Preparing, co-ordinating and monitoring a project initiation 

programme 
 
10.29.1.9 Facilitating client approval of all Stage 1 documentation 
 
and for which the following deliverables are applicable: 
 
10.29.1.10 Project brief 
 
10.29.1.11 Agreed scope of work 
 
10.29.1.12 Agreed services 
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10.29.1.13 Project procurement policy 
 
10.29.1.14 Signed client/consultant professional services agreements 
 
10.29.1.15 Integrated schedule of consents and approvals 
 
10.29.1.16 Project initiation programme 
 
10.29.1.17 Record of all meetings 

 
10.29.2 Stage 2 

 
10.29.2.1 Assisting the client in the procurement of necessary and 

appropriate other professional consultants including the clear 
definition of their roles and responsibilities 

 
10.29.2.2 Advising the client on the requirement to appoint a health and 

safety consultant 
 
10.29.2.3 Communicating the project brief to the other professional 

consultants and monitoring the development of the concept and 
viability 

 
10.29.2.4 Agreeing format and procedures for cost control and reporting by 

the other professional consultants 
 
10.29.2.5 Preparing a documentation programme and indicative construction 

programme 
 
10.29.2.6 Co-ordinating concept and viability documentation for presentation 

to the client for approval 
 
10.29.2.7 Facilitating approval of the concept and viability by the client 
 
10.29.2.8 Facilitating approval of the concept and viability by statutory 

authorities 
 
and for which the following deliverables are applicable: 
 
10.29.2.9 Signed client/consultant professional services agreements 
 
10.29.2.10 Indicative documentation programme and construction programme 

 
10.29.2.11 Record of all meetings 
 
10.29.2.12 Approval by the client to proceed to Stage 3 

 
10.29.3 Stage 3 
 

10.29.3.1 Agreeing and implementing communication processes and 
procedures for the design development of the project 

 
10.29.3.2 Assisting the client in the procurement of necessary and 

appropriate other professional consultants including the clear 
definition of their roles and responsibilities 

 
10.29.3.3 Conducting and recording consultants’ and management meetings 
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10.29.3.4 Facilitating input required by health and safety consultant 
 
10.29.3.5 Facilitating design reviews for compliance and cost control 
 
10.29.3.6 Facilitating timeous technical co-ordination 
 
10.29.3.7 Facilitating client approval of all Stage 3 documentation 
 
and for which the following deliverables are applicable: 
 
10.29.3.8 Additional signed client/consultant professional services agree-

ments 
 
10.29.3.9 Record of all meetings 
 
10.29.3.10 Approval by the client to proceed to Stage 4 

 
10.29.4 Stage 4 

 
10.29.4.1 Co-ordinating and monitoring preparation of procurement 

documentation by consultants in accordance with the project 
procurement programme 

 
10.29.5 Stage 5 

 
10.29.5.1 No services 

 
10.29.6 Stage 6 
 

10.29.6.1 No services 
 

10.30 “PRINCIPAL CONSULTANT” means the entity appointed by the client to manage and 
administer the services of all the professional consultants 

 
10.31 “PROCESS ENGINEERING WORKS” means process piping, flow control systems and 

equipment associated with process plants 
 
10.32 “PROJECT MONITOR” means the entity appointed by the client to carry out a watching 

brief and to financially monitor the project on behalf of the client 
 
10.33 “PROJECT MONITORING” means the services of the project monitor listed in columns 

2 and 3 of clause 2.5, which in broad terms include the following: 
 

10.33.1 Stage 1 
 

10.33.1.1 Receiving commission/instruction from the client to establish his 
requirements and advising on various courses of action and 
procedures to suit the particular requirements of the project 

 
10.33.1.2 Attending technical and progress meetings as may be deemed 

necessary 
 
10.33.1.3 Commenting on fee proposals submitted by the professional 

consultants 
 
10.33.1.4 Commenting on the Stage 1 deliverables provided by the 

professional consultants 
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and for which the following deliverables are applicable: 
 
10.33.1.5 Report to client on matters of concern and action taken 
 

10.33.2 Stage 2 
 
10.33.2.1 Attending technical and progress meetings as may be deemed 

necessary 
 
10.33.2.2 Commenting on estimates of project cost and financial viability 

reports prepared by others and providing such other cost advice as 
may reasonably be required 

 
10.33.2.3 Commenting on fee proposals submitted by the professional 

consultants 
 
10.33.2.4 Commenting on the Stage 2 deliverables provided by the 

professional consultants 
 
and for which the following deliverables are applicable: 
 
10.33.2.5 Report to client on matters of concern and action taken 

 
10.33.3 Stage 3 
 

10.33.3.1 Attending technical and progress meetings as may be deemed 
necessary 

 
10.33.3.2 Commenting on estimates of project cost and financial viability 

reports prepared by others and providing such other cost advice as 
may reasonably be required 

 
10.33.3.3 Commenting on fee proposals submitted by any further 

professional consultants 
 
10.33.3.4 Commenting on the Stage 3 deliverables provided by the 

professional consultants 
 
and for which the following deliverables are applicable: 
 
10.33.3.5 Report to client on matters of concern and action taken 

 
10.33.4 Stage 4 
 

10.33.4.1 Attending technical and progress meetings as may be deemed 
necessary 

 
10.33.4.2 Commenting on procurement procedures and documentation prior 

to calling for tenders or negotiating 
 
10.33.4.3 Commenting on tender reports and recommendations 
 
10.33.4.4 Commenting on contract documentation, including priced bills of 

quantities where applicable, prior to signing of the contract 
 
10.33.4.5 Commenting on the Stage 4 deliverables provided by the 

professional consultants 
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and for which the following deliverables are applicable: 
 
10.33.4.6 Report to client on matters of concern and action taken 
 

10.33.5 Stage 5 
 

10.33.5.1 Attending site, technical and progress meetings as may be deemed 
necessary 

 
10.33.5.2 Commenting on tender reports and recommendations for 

subcontracts 
 
10.33.5.3 Commenting on financial control reports and cash flow schedules 
 
10.33.5.4 Advising the client on payment certificates prior to issuing 
 
10.33.5.5 Attending management/financial meetings 
 
10.33.5.6 Commenting on the financial and contractual aspects of claims 

between the client and the contractor, excluding services related to 
mediation, arbitration and litigation 

 
10.33.5.7 Commenting on the Stage 5 deliverables provided by the 

professional consultants 
 
and for which the following deliverables are applicable: 
 
10.33.5.8 Report to client on matters of concern and action taken 

 
10.33.6 Stage 6 
 

10.33.6.1 Advising the client on the acceptability of the final account 
 
10.33.6.2 Advising the client on the final payment certificate prior to issuing 
 
10.33.6.3 Commenting on the Stage 6 deliverables provided by the 

professional consultants 
 
and for which the following deliverables are applicable: 
 
10.33.6.4 Report to client on matters of concern and action taken 

 
10.34 “QUALITY INSPECTION” means the inspection of the works at intervals as may be 

considered appropriate, to assess and report on whether the works are being completed 
generally in accordance with the drawings and specifications.  Quality inspection 
specifically excludes mechanical and electrical installations, structural works and other 
specialist installations or works which are to be executed by specialist consultants 

 
Quality inspection does not ensure the performance of the contractor nor does it create a 
contractual relationship with the contractor 

 
10.35 “REDECORATION WORKS” means work associated with the redecoration of existing 

buildings such as cleaning, painting and paperhanging and shall include associated 
preparation work but shall exclude alteration works 
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10.36 “REPLICATION” means the replication of an individual distinct building or structure 
within a contract or of a previous contract and shall be applicable only when the total 
quantities in all trades or the total cost of the prototype can be readily multiplied in the 
procurement documentation by the number of individual distinct buildings or structures, 
the intention being that minor differences and work measured provisionally shall, where 
necessary, be adjusted in the final account 

 
Individual distinct buildings or structures, even though they may not be free standing but 
may occur on a common podium or separate substructure, shall be regarded as 
replication 

 
10.37 “SCOPE OF WORK” means the portion of the works for which the quantity surveyor is 

required to provide services and which, unless specifically otherwise agreed, shall 
exclude the work listed in clause 7.2 and the work indicated as exclusions in the value 
for fee purposes 

 
10.38 “SERVICES” means the duties and responsibilities of the quantity surveyor in providing 

professional quantity surveying services 
 
10.39 “SERVICES AT RISK” means services rendered on the basis that, subject to clause 

3.0, no fee will be charged for such services unless the project proceeds 
 
10.40 “SIMPLIFIED BILLS OF QUANTITIES” means bills of quantities, provisional bills of 

quantities or schedule of rates documented in accordance with the Standard System of 
Measuring Building Work for Small or Simple Buildings published by the Association of 
South African Quantity Surveyors or in accordance with any other similar simplified 
standard system of measuring building work 

 
10.41 “STAGE 1” means the inception stage, which is to establish the client requirements and 

preferences, assess user needs and options, appointment of necessary consultants, 
establish the project brief including project objectives, priorities, constraints, assumptions, 
aspirations and strategies 

 
10.42 “STAGE 2” means the concept and viability stage, which is to prepare and finalise the 

project concept in accordance with the brief including the scope, scale, character, form, 
function and preliminary programme and viability of the project 

 
10.43 “STAGE 3” means the design development stage, which is to develop the approved 

concept to finalise the design, outline specifications, cost plan, financial viability and 
programme for the project  

 
10.44 “STAGE 4” means the documentation and procurement stage, which is to prepare the 

construction and procurement documentation, confirm and implement the procurement 
strategies and procedures for effective and timeous procurement of necessary resources 
for the execution of the project 

 
10.45 “STAGE 5” means the construction stage, which is to manage, administer and monitor 

the construction contracts and processes, including the preparation and co-ordination of 
the procedures and documentation to facilitate practical completion of the works 

 
10.46 “STAGE 6” means the close-out stage, which is to fulfil and complete the project close-

out including the preparation of the necessary documentation to facilitate effective 
completion, handover and operation of the project 
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10.47 “TARGETED PROCUREMENT” means incorporating the participation of targeted 
enterprises into a contract, the setting of participation targets for the contract, the 
measurement of key participation indicators to be used in the evaluation of tenders and 
the audit of compliance with the tendered participation target during the execution of the 
contract, all in accordance with the provisions of the client’s targeted procurement 
documentation 

 
10.48 “TENANT REQUIREMENTS” means the evaluation of tenant requirements involving 

separate accounting for each tenant 
 
10.49 “VALUE FOR FEE PURPOSES” means the final value of the contract, or a fair estimate 

where no final value is available, which shall include clauses 10.49.1 to 10.49.5: 
 

10.49.1 Subject to clause 10.49.9, all labour and materials, whether supplied free of 
charge or not, provided that where materials are “free issue” and the value of 
such materials is not known or disclosed, such value shall be estimated at 
market rates current at the date of tender 

 
10.49.2 Any credit for materials from the existing structures which are to become the 

property of the contractor, which credit shall be treated as an addition and not 
as a credit 

 
10.49.3 All specialist services and installations which form an integral part of the 

contract, including services covered by provisional amounts for subcontracts 
and/or prime cost amounts 

 
10.49.4 Any amount of adjustment under any applicable contract price adjustment 

provisions when certified for payment to the contractor 
 
10.49.5 Subject to clause 10.49.6, taxes and duties 
 
and which final value of the contract shall exclude clauses 10.49.6 to 10.49.10: 
 
10.49.6 VAT 
 
10.49.7 Any amount set aside for contingencies 
 
10.49.8 Work generally outside the scope of the work carried out by the contractor and 

excluded from the contract, in respect of which the quantity surveyor is not 
required to perform a service 

 
10.49.9 All supply costs on engineering contracts for major items of permanent plant, 

equipment and machinery 
 
10.49.10 For building work the final value of any mechanical and electrical 

installations ancillary to building works and of any civil engineering works 
ancillary to building works in respect of which the quantity surveyor is 
required only to incorporate into the relevant documentation such information 
furnished by others, which final value shall include any amounts arising from 
contract price adjustment provisions and shall exclude any amounts for profit 
and attendance to the principal contractor and any apportionment of the value 
of preliminaries 

 
10.50 “VALUE MANAGEMENT” means the facilitation of a systematic multi-disciplinary 

creative process to generate alternatives with the object of maximising the functional and 
economic value of a project and, in the case of a commercial development, to enhance 
the return on the investment 
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10.51 “VAT” means Value-Added Tax in terms of the Value-Added Tax Act, 1991 (Act 89 of 
1991) 
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This page does not form part of the 2015 Guideline Tariff of Professional Fees 
 

SCHEDULE OF CHANGES TO PREVIOUS EDITIONS 

SINCE PUBLICATION OF THE 2001 TARIFF OF FEES 

 

Tariff of Fees Item 
Clause 
changed 

Revision 

2003 Tariff of Fees Basic fee 2.2 amended 

Time charge 8.1.2 amended 

2005 Tariff of Fees Time charge 8.3 amended 

2007 Tariff of Fees Appropriate percentage for building work 2.3 amended 

Apportionment of fee to services 2.7 amended 

Time charge 8.3.5 amended 

Definition: Multiple procurement contracts 11.26 amended 

Definition: Service B 11.37.1 amended 

2009 Tariff of Fees Basic fee 2.2 amended 

Appropriate percentage for building work 2.3 amended 

Appropriate percentage for engineering work 2.4 amended 

Appropriate percentage for management services 2.5 amended 

Appropriate percentage for supplementary services 2.6 amended 

Apportionment of fee to stages 2.7 amended 

Affordable housing was 3 deleted 

Clauses 4 to 11 4 to 10 renumbered 

Excessive variation was 5.3 
now 4.3 

amended 

Disbursements was 9 and 9.1 
now 8 and 8.1 

amended 

Payment was 10 
now 9 

amended 

Definitions and interpretation was 11 
now 10 

amended and 
renumbered 

2010 Tariff of Fees Appropriate percentage for management services 2.5 amended 

Apportionment of fee to stages 2.7 amended 
Excessive variation 4.1 and 4.2 amended 
Payment 9.1 and 9.3 amended 
Payment 9.2.3 new 
Definitions and interpretation: Stages 10.39 to 10.44 

now 10.6 and 
10.41 to 10.46 

amended 

Definitions and interpretation: Disbursements 10.13 now 10.14 amended 
Definitions and interpretation: Principal agency 10.26 now 10.27 amended 
Definitions and interpretation: Principal consultancy 10.28 now 10.29 amended 
Definitions and interpretation: Project monitor 10.32 new 

Definitions and interpretation: Project monitoring 10.31 now 10.33 amended 
Definitions and interpretation: renumbered as 
necessary 

10.0 renumbered 

2013 Tariff of Fees Heading: “Guideline” heading amended 

General 1.4 new 

Time charge: Experience 7.1.1 amended 

Time charge: Life cycle costing 7.2 new 

Definitions and interpretation: Alteration works 10.1 amended 

Definitions and interpretation: Building and 
engineering works services: Stage 5 

10.6.5.9 amended 

Definitions and interpretation: Building works 10.7 amended 

Definitions and interpretation: Disbursements 10.14.2 amended 
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2015 Tariff of Fees “Guideline” all clauses inserted 

Table of Contents first page new 

Preamble second page new 

Fee calculation 2.2 new 

Basic fee 2.2.1 renumbered and 
amended 

Adjustment factor 2.2.2 new 

Examples of calculations 2.2.3 new 

Time charge 7.1.1 amended 

Time charge 7.1.2 amended 

Engineering bills of quantities 10.7.1 amended 

Engineering bills of quantities 10.7.2 amended 
 

Inconsequential wording and typographical corrections have not been listed 
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