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 Reference: 2/14/5/1 

REQUEST FOR EXPRESSIONS OF INTEREST 

(CONSULTING SERVICES) 

 

Republic of South Africa  

Project Name: Agri-Parks in Free State (Tshiame Farmer Production Support Unit) 
and North West (Springbokpan Agri-Hub).  

 

 

Sector: Rural Development   

Grant No.: 5500155014102 

Project ID No.: P-ZA-A00-002 

 

The Ministry of Agriculture, Land Reform and Rural Development (DALRRD) has 
received financing from the African Development Bank (AfDB) to assist in the 
financing of the development of the South Africa Agri-Park Project: Tshiame Agri-
Hub in the Free State and Springbokpan Agri-Hub in the North West.   

 

The purpose of the grant is to support the Technical Assistance Transaction Advisory 
Service, for the development of two Agri Parks namely: Tshiame Agri-Hub located in 
the Free State Province and Springbokpan Agri-Hub, located in the North West 
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Province. The goal is to graduate the South Africa Agri-Park program to the 
Sustainable Infrastructure Development System (SIDS) methodology at the 
Infrastructure Investment Office in the Presidency for coordination, bring the project 
to financial closure and provide an operations and management structure that will 
enable investors to provide investment funds for infrastructure development and 
attract private sector investment to the respective provinces. 

The project activities fall under the following broad components namely: 

 Provide Technical Assistance that will enable project preparation, packaging, 
and a phased infrastructure development for two of the South Africa Agri 
Parks, 

 Review key available documents for the Agri-Parks program broadly and more 
specifically for the two pilot Agri-Hubs of Tshiame, FS and Springbokpan, NW 
(these will include Due diligence reports, Feasibility reports, Master plans, 
Business Plans, Implementation Plans and other), 

 Undertake full Feasibility studies and Master plans for the 2 Agro Parks 
including the associated Farmer Support Production Units and Rural Urban 
Market Centres and bring the projects to financial closure 

 Ensure that full feasibility studies and master plans for the Tshiame Agri-Hub 
(Free State) and Springbokpan Agri-Hub (Northwest Province) are gazetted as 
Strategic Integrated Projects (SIPS) in South Africa 

 Promote the establishment of a suitable implementation management 
structure for private sector investments in the Agri Parks, 

 Propose Value Chain Development and Analyses for the two sites in terms of 
key commodities and their backward – and forward linkages and market 
development opportunities (supply vs demand) and 

 Provide technical assistance on project coordination, management, and 
implementation. 
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The Department of Agriculture, Land Reform and Rural Development (DALRRD) 
invites eligible consultants to indicate their interest in providing these consulting 
service. Interested consultants must provide information indicating that they are 
qualified to perform the services (brochures, description of similar assignments, 
experience in similar conditions, availability of appropriate skills among staff, etc.).  
Consultants may constitute joint ventures to enhance their chances of qualification.  

 

Eligibility criteria, establishment of the short-list and the selection procedure shall be 
in accordance with African Development Bank’s Procurement Framework for Bank 
Group-funded Operations, October 2015 edition, which is available on the Bank’s 
website at http://www.afdb.org.   

 

Interested consultants may obtain further information at this email address 
Nombuso.Dlamini@dalrrd.gov.za during office hours between 08:00 – 16:30 South 
African Time. 

 

Expressions of interest must be sent via email to the stated email addresses below 
by the 13 September 2022 before close of business.  The email subject should state 
as follows: Feasibility Studies for Tshiame Agri-Hub and Springbokpan Agri-Hub – 
Consulting Services. 

  

Attn: Ms. Nombuso Dlamini 

Project Manager  

Department of Agriculture, Land Reform and Rural Development (DALRRD) 

Tel: 012 312 9506 

E-mail: Nombuso.Dlamini@dalrrd.gov.za  
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 Reference: 2/14/5/1  

 

GENERAL PROCUREMENT NOTICE 

1. The Department of Agriculture, Land Reform and Rural Development 
(DALRRD) through National Treasury, received an MIC-TAF Grant from the 
African Development Bank to finance implementation and rollout of the Agri-
Parks programme.  

2. The project objectives are as follows:  

- Provide Technical Assistance that will enable project preparation, packaging, 
and a phased infrastructure development for two of the South Africa Agri 
Parks, 

- Conduct review of key available documents for the Agri-Parks program 
broadly and more specifically for the two pilot Agri-Hubs of Tshiame, FS and 
Springbokpan, NW (these will include Due diligence reports, Feasibility 
reports, Master plans, Business Plans, Implementation Plans and other), 

- Promote the establishment of a suitable implementation management 
(government) structure for private sector investments in the Agri Parks, 

- Propose Value Chain Development and Analyses for the two sites in terms of 
key commodities and their backward – and forward linkages and market 
development opportunities (supply vs demand) and 

- Provide technical assistance on project coordination, management, and 
implementation. 
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3. The project is structured to be implemented by two main components as 
follows: 

Component 1: Provide Technical Assistance that will enable project preparation, 
packaging and a phased infrastructure development for the SA-APP.  Under this 
component, the implementing agency (will procure a Transactions Adviser to 
undertake several activities on its behalf.  The Transactions Adviser will: 

- Review the Technical Report by MACE on the Prioritized Agri Parks in the 2 
provinces of South Africa 

- Undertake and/or validate the Feasibility studies and Master plans for the 2 of 
the 9 Agro Parks including the associated Farmer Support Production Units 
and Rural Urban Market Centers for commercial viability 

- Ensure Institutional coordination between the Bank, the IIO in the Presidency 
and the DALRRD with respect to activities and reporting on the Technical 
Assistance for the SA APP 

- Provide Technical, Financial and Legal support to the DALRRD and 
institutional partners by implementing a procurement plan and bring each 
Project to financial close. 

Component 2: Promote the establishment of an implementation management 
structure for private sector investment in the SA-APP.  In this component of the 
project, the Transactions adviser will support the Executing Agency with the 
establishment of a management entity for the SA-APP. The Transaction Adviser will 
develop an operations and management structure that will enable infrastructure 
development for the Agri Parks This will be done in coordination with the Investment 
and Infrastructure Office (IIO) in the Presidency.  The Transactions Adviser will 
together with the EA share the project documents for gazetting as Strategic 
Integrated Projects (SIPS) with the Investment and Infrastructure Office (IIO) in the 
Presidency, bring the project to financial closure and provide an operations and 
management structure that will enable multilateral and development finance 
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institutions provide investment funds for infrastructure development and attract 
private sector investment to the SA-APP sites in the respective provinces. 

 

4. Procurement of goods, works and the acquisition of consultancy services 
financed under the project, will be carried out in accordance with the 
“Procurement Policy and Methodology for the African Development Bank 
Group Funded Operations” (BPM), dated October 2015.  Procurement Notices 
and Bidding Documents are expected to be available with effect from July 
2022. 

5. Interested bidders may obtain further information by contacting NIC, the 
project execution agency can be contacted via the communication information 
below.  

 

Attn: Ms. Nombuso Dlamini 

Project Manager  

Department of Agriculture, Land Reform and Rural Development (DALRRD) 

Tel: 012 312 9506 

Email: Nombuso.Dlamini@dalrrd.gov.za  
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DDG’s Initials: ……………………. Date: ……………….. 
 

1. INTRODUCTION  
 
Country/Department: Republic of South Africa/ Department of Agriculture, Land 
Reform and Rural Development  
 
Project/Programme Description: Development of the South Africa Agri-Parks Project:  
 
Project/Programme SAP Identification: P-ZA-A00-002 
 
Grant: 5500155014102 
 
Executing Agency: Department of Agriculture, Land Reform and Rural Development  
 
Sites: Tshiame Agri-Hub (Free State) and Springbokpan Agri-Hub (North West State) 
 
Assignment title: Consultancy Services to: 

 
- i. Provide Technical Assistance on project preparation, packaging, and a phased 

infrastructure development for two Agri Parks in South Africa,  
- ii. Promote the establishment of an implementation management structure for 

private sector investments in the Agri Parks  
 
Place of work: South Africa  

 

2. BACKGROUND 

The primary goal of the government of South Africa (GoSA), as articulated in the National 

Development Plan (NDP 2012-2030), is to create jobs through its productive sectors, 

especially agriculture. The NDP has as its overarching objective to create one million 

additional jobs in the agricultural sector by 2030 and bring one million hectares of land 

under production in the same period. Given this plan, the GoSA proposed to develop 44 
agri parks across the nine provinces in the country.  

Established in 2015, the approach of the South Africa Agri-Park Program (SA-APP) is to 

capitalize on the strengths of small towns and revitalize the economies of these towns 

through crowding-in of investments for agricultural and other value chains development. 

SA-APP ecosystem consists of a Farmer Production Support Unit (FPSU), an Agri Hub 

(AH) and a Rural Urban Market Centre (RUMC). Given the magnitude of infrastructure 

investments required in each of these components, an efficient institutional framework 

is required to implement the program. The purpose is to create an enabling environment 

for competitive value addition which will help drive demand for farm produce and 

increase productivity for priority value chains like Maize, Oil Seeds, Horticulture and 

Livestock.  

The SA-APP model is in direct alignment with the African Development Bank’s (AfDB) 

program of developing Special Agro Processing Zones (SAPZ) in Africa. The Bank in 

NLM 17.08.2022
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collaboration with the Department of Agriculture, Land Reforms and Rural Development 

(DALRRD) has prioritized nine of the 44 Agri-parks for development.  

Given available resources under this Grant, the technical assistance will focus on two of 

the nine prioritized Agri Parks namely Tsiame Agri-park located in the Free State 

Province and Springbokpan Agri-park, located in the North West Province.  

In June 23, 2020, the GoSA hosted the Sustainable Infrastructure Development 

Symposium. The outcome of the Symposium has since culminated in the identification 

and gazetting of Strategic Integrated Projects (SIPs) consisting of 55 SIPs project and 14 

Special Projects. The goal of this proposal is to graduate the South Africa Agri Park 

program to the Sustainable Infrastructure Development System (SIDS) methodology at 

the IIO in the Presidency for coordination, bring the project to financial closure and 

provide an operations and management structure that will enable investors to provide 

investment funds for infrastructure development and attract private sector investment 
to the SA-APP sites in the respective provinces.  

The Department of Agriculture, Land Reforms and Rural Development of the Republic of 

South Africa, therefore, require the services of a Consultant/Team of 

Consultants/Consultancy Firm to carry out a Feasibility Study and Development of a Plan 

for the setting up of Agri Parks in two Provinces in the Republic of South Africa. 

 

3. OVERALL OBJECTIVE 

The general objective is to engage a transactions advisor that will provide technical 

assistance and an implementation management structure for two of the South Africa Agri 

Park projects in the Free State and the Northwest Province. The Transaction Adviser (TA) 

will assist the Department of Agriculture, Land Reforms and Rural Development 

(DALRRD) in providing critical technical, financial, legal and marketing support for the 

establishment of the South Africa Agri Park Program. Emphasis is on enabling private 

sector development of the Agri Parks and at the same time ensure the integration of rural 

producers and small businesses with commercial value chains and markets; encourage 

the inclusion of informal economic actors into the formal system; enhance the business 

climate to mobilize private capital; and integrate youth into agriculture as a business 

enterprise and source of employment. 

The aim of the assistance is to undertake inter alia the procurement of a Project Team to 

undertake (and/or validate existing) full feasibility studies and Master Plans for the Agri 

Parks and associated Farmer Production Support Units (FPSU) and Rural Urban Market 

Centers (RUMC), undertake an Environmental and Social Impact Assessment (ESIA), 

develop other required technical studies (including skills gap assessment, Climate Risk, 

Gender Report, and Green House Gas (GHG) performance assessments) and coordinate 

with the Investment and Infrastructure Office of the Presidency to ensure that the 

required Reports meet the standards for Strategic Infrastructure Projects (SIPs). The 

immediate purpose is to develop and/or update full feasibility studies and master plans 

NLM 17.08.2022
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for two of the nine prioritized Agri parks in line with the requirements of the Investment 

and Infrastructure Office of the Presidency. 

The proposed Technical Assistance and support will enable DALRRD to undertake the 

much-needed comprehensive preparatory activities that will ensure an inclusive and 

sustainable agro industrial development in the two Provinces.  

 

4. SPECIFIC OBJECTIVE  

The specific objectives for the assignment include 

• Provide Technical Assistance that will enable project preparation, packaging, and 

a phased infrastructure development for two of the South Africa Agri Parks, 

• Review key available documents for the Agri-Parks program broadly and more 

specifically for the two pilot Agri-Hubs of Tshiame, FS and Springbokpan, NW 

(these will include Due diligence reports, Feasibility reports, Master plans, 

Business Plans, Implementation Plans and other), 

• Undertake full Feasibility studies and Master plans for the 2 Agro Parks including 

the associated Farmer Support Production Units and Rural Urban Market 

Centres and bring the projects to financial closure 

• Ensure that full feasibility studies and master plans for the Tshiame Agri-Hub 

(Free State) and Springbokpan Agri-Hub (Northwest Province) are gazetted as 

Strategic Integrated Projects (SIPS) in South Africa 

• Promote the establishment of a suitable implementation management structure 

for private sector investments in the Agri Parks, 

• Propose Value Chain Development and Analyses for the two sites in terms of key 

commodities and their backward – and forward linkages and market 

development opportunities (supply vs demand) and 

• Provide technical assistance on project coordination, management, and 

implementation. 
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5. DURATION OF THE ASSIGNMENT 

Consultancy Title: Consultancy Services to: 

- Provide Technical Assistance that will enable project preparation, packaging, and 
a phased infrastructure development for the Agri Parks and associated 
ecosystems in the Free State and the Northwest Province. 

- Promote the establishment of an implementation management structure for 
private sector investment in the Agri Parks and  

- Provide technical assistance on project coordination and management. 
 

• Type of consultancy: Individual/Team of Consultants/Consultancy Firm  
   International/ Local competitive bidding 
 

• Type of Contract: Fixed price, lump sum 

• Duty Station: Republic of South Africa 

• Consultancy Duration: The consultancy shall be for a period of 100 working 

days, using a five (5) days’ work week (excluding public holidays). The 

Consultancy will be spread over four (4) months. 

• Expected start date: January 2023 

• Expected end date: April 2023 

 

 

6. SCOPE OF WORK 

The scope of work will include but not limited to the following: 

• Review and update key available documents for the Agri-Parks program broadly and 

more specifically for the two pilot Agri-Hubs of Tshiame, FS and Springbokpan, NW 

(these will include Due diligence reports, Feasibility reports, Master plans, Business 

Plans, Implementation Plans and other), 

• Undertake and/or validate the Feasibility studies and Master plans for the 2 Agro 

Parks including the associated Farmer Support Production Units and Rural Urban 

Market Centres for commercial viability. 

• Propose Value Chain Development and Analyses for the two sites in terms of key 

commodities and their backward – and forward linkages and market development 

opportunities (supply vs demand) and 
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• Complete the feasibility studies and master plans and establish the commercial 

attractiveness and bankability of the projects to meet the standards of the Strategic 

Infrastructure Projects (SIPs) in South Africa. 

• The consultant will together with the DALRRD provide the updated and/or the 

revised project documents (full feasibility Studies and Master plans) to the 

Investment and Infrastructure Office (IIO) in the Presidency for gazetting as Strategic 

Integrated Projects (SIPS).  

• Provide Technical, Financial and Legal support to the DALRRD and institutional 

partners and bring each Project to financial close. 

• The Consultant will also undertake an Environment and Social Impact Assessment 

(ESIA) for each of the 2 Agri Parks in line with the procedures and the policies, 

legislation, and regulations of the Republic of South Africa.  

• The ESIA include the following: 

- Establish the baseline using primary and secondary data available from various 
government published reports on air, meteorology, water, soil, flora and fauna, 
socioeconomics, infrastructure, sensitive areas (forests, archaeological, historical 
etc) in relation to the project site. 

- Describe all elements of the project activities and their project area of influence 
during the pre-construction, construction, and operational phases. The elements 
to be analysed include the infrastructures of the project including drainage 
features, roads, waste collection, disposal and management and utility 
requirements, including alternative analysis of sites and project design. 

- Comprehensively analyse the environmental and social institutional, policy and 
regulatory framework relevant to the project and explain how the project will 
ensure compliance. 

- Identify and assess direct, indirect, and cumulative impacts. 

- Assess the impacts on the bio-physical and socio-cultural environment due to 
proposed project, if any. 

- Prepare ESIA and ESMP documents based on national requirement standards 
with recommendations on preventive and mitigative measures for limiting the 
impact on environment to the desired level during various stages of project 
implementation. 

- Carry out a thorough capacity assessment and come up with institutional 
arrangements for implementation and monitoring of the ESMP and development 
of a suitable post study-monitoring program to comply with various 
environmental regulations and applicable requirement standards.  

- Carry out Stakeholder Consultations and incorporate stakeholder 
concerns/issues into project planning and implementation and develop a 
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Stakeholder Engagement Plan and a Comprehensive Grievance Redress 
Mechanism for using throughout the project cycle. 

Undertake a risk assessment (RA) and disaster management plan (DMP) 
describing the probable risks and preventive and precautionary measures to be 
followed in the event of emergency situations such as accidents, fire etc. 

• Undertake a Climate Risk Assessment and Management Plan –  

Assessing climate sensitivity of the investment activities, to identify climate-
related risks and opportunities, and ensure the risk/opportunities are adequately 
reflected in project design, that necessary budget provisions are made, and 
relevant indicators are identified.  

Investigate carbon footprint of the investment and include in the GHG emission 
report and management plan on how to optimize GHG performance and limit 
likely contribution of project to GHG emissions.  

Incorporate a climate smart approach involving adaptative and mitigative 
components of the investments to Climate Change. 

• Undertake a Gender analysis to  

Determine the challenges and opportunities for men and women in the proposed 
Agri Parks.  

Develop a gender action plan to inform the Project design on the required actions 
to address the identified gender gaps and promote the empowerment of women. 

• Undertake a Skills Gap Assessment and Skills Requirement to  

Ascertain the skills requirements for the proposed Agri Parks and associated FPSU 
and RUMC in the two provinces. The Skills Gap Assessment and requirements will 
guide further programming of activities in terms of decent jobs for youth and 
women in the proposed Agri Parks. These should include the technical 
TVETs/colleges around the proposed parks that could partner with the project to 
develop these skills (including their needs – equipment, curriculum etc) 

Profile the young entrepreneurs/potential youth-led SMEs in the localities of the 
two Agri-Parks, and their growth challenges and needs and how they can be 
supported to participate in the parks and related value chains (examine the 
financial and non-financial services required). 

• The Consultant will recommend an implementation management structure that will 
enable private sector investment in the Agri Parks 

Provide guidance on the establishment of an institutional management entity for 
the Agri parks at national and provincial levels.  

Provide guidance on the competitive recruitment of a private (or SOE) developer 
and/or facility manager to develop, promote and attract investments and 
infrastructure development in the respective agri parks in the two Provinces. 

NLM 17.08.2022
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• To ensure private sector participation in the Project, the consultant will provide 
guidance to the DALRRD on investment promotion activities that will be done in 
collaboration with the Department of Trade and Industry and the Investment and 
Infrastructure Office.  

Provide guidance on the branding and marketing strategy that will enable the 
marketing of the two project sites for private sector investments. 

 

7. METHODOLOGY 

The Consultant / Consultancy firm should collect and make use of all available 

methodology selected by the team must comprise both quantitative and qualitative 

approaches to appropriately respond to the purpose and scope of work for this project to 

produce the intended deliverable(s).  

Furthermore, the Consultant / Consultancy firm is expected to: 

• Carry out desktop review of various documents pertaining to the Agri-Parks 

Programme (FPSU and Hubs).  

• Engage with relevant stakeholders and institutions comprising both state and 

non-state actors including government institutions, private sectors/SMEs and 

think tanks in carrying out the assignment.  

• Undertake a comprehensive data collection and analysis for the drafting of the 

final draft report. 

• Conduct field visits, surveys and hold focus group discussions and working 

sessions with all the key play of the agricultural sector. 

• Take stock of the current’s policies /scheme supporting the agri-parks.  

• Analyse trade data and provide market intelligence report (price, distributional 

channels, standards) on agri-parks products with high export potential. 

• Undertake a climate physical risks mapping, and identification of climate 

resilience and low carbon emission development plan; and  

• Carry out stakeholder consultations that include both women, youth, and men, 

and those in informal and formal sectors. 
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8. EXPERIENCE AND COMPETENCIES 

The desired expertise required from the Consultancy firm will include an Agricultural 

Economist, an Agro-Industry Specialist, a Mechanical Engineer, Electrical Engineer, 

Structural Engineer,  with value chain assessment expertise with a minimum of Master’s 

Degree in relevant subject area as follows:  

• Agricultural economics, agri-business, agro-industry, food safety and marketing 

or related discipline. 

• Trained in project planning and or economic cost/benefit analyses, Feasibility 

Study & Business Plan in the agricultural sector 

• At least ten (10) years’ experience in feasibility analyses for complex agri-

business plan projects.  

• Having successfully completed a minimum of one (1) project of similar nature 

and size.  

• The Consultant(s) should have at least 10 years of professional experience in the 

preparation of project proposals, Feasibility Study Report & Business Plan, Risk 

Management, Marketing. 

• More than 5 years of experience in conducting risk management analyses.  

• More than five (5) years in branding and marketing of value-added products. 

• More than five (5) years in conducting social, gender and youth analysis related 

to agri-business; and 

• More than five (5) years’ experience in conducting climate risks assessment and 

GHG accounting assessment for an agro-industrial project. 

Language: Excellent command of written and spoken English. 

 

9. TIMEFRAMES  

The report should be in English. 

Three workshops should be organized in both provinces within South Africa to hold 

stakeholder consultations and to validate the findings of the experts. One workshop will 

be held with the IIO, the DALRRD, DIC, National Treasury, national development Banks 

and financial institutions, interested private sector entities and the relevant Development 

partners. 
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No Key 

Deliverables 

Description of Task Time 
Frame 
(working 
days) 

Date & 

Month 

April-

May 

2022 

% of 

Contra

ct 

1. Develop 

situation 

report, work 

plan, and 

detailed outline 

of methodology 

 

Inception Report 5 days   30% 

Review of Inception Report 5 days  

2.  Technical 

Assessment 

Conduct review of key 

available documents for the 

Agri-Parks program broadly 

and more specifically for the 

two pilot Agri-Hubs of 

Tshiame, FS and Springbokpan, 

NW (these will include Due 

diligence reports, Feasibility 

reports, Master plans, Business 

Plans, Implementation Plans 

and other), 

 

Undertake site visits, conduct 

workshops, interview relevant 

stakeholders, conduct the 

necessary data analysis, as well 

as market 

15 days    

3. Interim Report Prepare and present an interim 

report which should entail, but 

not limited to, the following: 

 - Initial draft of the marketing 

plan and analysis of the 

technical feasibility of the 

project. 

 - Estimates of the economic, 

financial, social costs and 

benefits of the project. 

 - Report on the risk 

assessment and project 

15 days    
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management options and 

structure of the project 

-Provide data and analysis 

related to gender equality 

- Enhancement of the 

agribusiness to climate-

adaptivity 

-The environmental impact 

assessment 

- Promote the establishment of 

a suitable implementation 

management (government) 

structure for private sector 

investments in the Agri Parks, 

- Propose Value Chain 

Development and Analyses for 

the two sites in terms of key 

commodities and their 

backward – and forward 

linkages and market 

development opportunities 

(supply vs demand) and 

- Provide technical assistance 

on project coordination, 

management, and 

implementation. 

Review of Interim Report by 

Stakeholders 

 

Incorporate feedback into 

Interim Report 

 

4. Draft 

Feasibility 

Report 

Prepare and present a draft 

Feasibility proposal report, 

including technical, financial, 

and economic analyses for 

submission to the AfDB Grant 

Committee members and other 

key stakeholders. The Proposal 

should clearly identify the most 

feasible project options & 

design; marketing, financing, 

and implementation strategy 

20 days  40% 
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5. Final Feasibility 

Study Report 

& Business Pla

n  

Present the Final Feasibility 

Study & Business Plan 

Feasibility proposal report to 

the AfDB Grant Committee 

members and other key 

stakeholders. 

Review & Acceptance of 

Documents by AfDB Grant 

Committee members  

 10 days  

 

 

 

5 days 

 30% 

 

 

10. BUDGET AND SCHEDULE OF PAYMENTS  

Consultancy value: USD  

Payment schedule: 

• First payment: 20 % upon submission of final inception report 
• Second payment: 50 % upon delivery and acceptance of a satisfactory draft 

project proposal based on the TOR; and 
• Final payment: 30 % upon submission and acceptance of all deliverables. 

 
The payment of professional fees shall be executed to the Consultant/Consultancy firm 
against the specified deliverables. 
 
The Consultant(s) or Consultancy firm should be aware that: 
 

• The lump sum should be an all-inclusive offer: 

• The contract price is fixed regardless of changes in the cost components; and 

• All living allowances required to perform the demands of the TOR must be 
incorporated in the financial proposal, whether the fees are expressed as daily fees 
or lump sum amount.  

 
The review will be carried out in accordance with the International Standards on Review 

Engagement (ISRE 2400) on the following Subject Matters: 

a) All funds including counterpart funds and other external funds (in case of co-

financing) have been used in accordance with the conditions of the Grant 

agreement(s), with due attention to economy and efficiency and only for the 

purposes for which the funds were provided; 
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b) Goods, works and services financed have been procured in accordance with the 

financing agreement; and have been properly accounted for; 

c) Appropriate supporting documents, records and books of accounts relating to all 

project/program activities have been kept; 

d) Disbursements of funds have been made based on the Disbursement Handbook 

and in accordance with the conditions of the Grant or Credit agreements; 

e) Special accounts have been maintained in accordance with the provisions of the 

Grant agreement and in accordance with the Bank’s disbursement rules and 

procedures 

f) Payments made using project/program funds relate to project/program activities 

as stated in the project/program progress reports; 

g) The financial statements have been prepared by project/program management in 

accordance with applicable reporting framework. 

h) There are no ineligible expenditures identified during the review. 

 
 
11. MONITORING AND SUPERVISION  
 
The African Development Bank Grant Steering Committee has been set out to facilitate 

the monitoring and supervision services within the Department of Agriculture, Land 

Reform and Rural Development 

 

This Committee will recommend disbursement of funds following effective completion of 

deliverables. 

 

 

12. FACILITIES TO BE PROVIDED BY THE CONTRACTING AUTHORITY 

The Consultant / Consultancy firm will be required to have his/her own workstation but 

will have access to the relevant documentation within the Department and relevant 

Municipalities to execute the scope of works.  

He/ She will have to obtain disaggregated data, review relevant literature (including 

studies, reports, and surveys), interview stakeholders, conduct workshops and 
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undertake field visits. The assessment must abide by the principles of impartiality, 

objectivity, independence, credibility, and usefulness.  

He/ She shall propose a project’s monitoring system, comprising identification and 

monitoring of key indicators, systems for monitoring progress results, activities, 

assumptions, sustainability of the project and its impact, and the assignment of 

responsibilities to the client and other stakeholders involved.  

These Terms of Reference (ToR) have been supported and approved by the 

following:  

 

 

 

……………………………………    

MS NOMBUSO DLAMINI  
PROJECT MANAGER: RURAL DEVELOPMENT (RD) 
DATE: 

 

 

 

……………………………………    

MS NOMTANDAZO MOYO         
DEPUTY DIRECTOR-GENERAL: RURAL DEVELOPMENT (RD) 
DATE:        
  

17 August 2022
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